
Owasso Public Schools 
Wellness Center Renovation Rebid

CONSTRUCTION MANAGER’S BID AND 
CONTRACTING MANUAL

February 27th, 2023

             



OWASSO PUBLIC SCHOOLS

WELLNESS CENTER RENOVATION
TABLE OF CONTENTS

INTRODUCTORY INFORMATION
01 – Cover Sheet
02 – Table of Contents

CONSTRUCTION MANAGER’S BID AND CONTRACTING MANUAL

BIDDER NOTIFICATION
03 – SOLICITATION FOR BIDS

BIDDING REQUIREMENTS
04 – INSTRUCTION TO BIDDERS

05 – SCHEDULE 

06 – BID AFFIDAVITS TO ACCOMPANY BID
 BUSINESS RELATIONSHIPS AFFIDAVIT 
 NON-COLLUSION AFFIDAVIT 
 NON-KICKBACK AFFIDAVIT
 FELONY COMPLIANCE AFFIDAVIT
 RESIDENT AND NON-RESIDENT BUSINESS REGISTRATION AND LICENSING AFFIDAVIT

BID PACKAGES 
2.01 – BUILDING DEMOLITION
6.01 – MILLWORK
8.01 – INSTALL OF DOORS, FRAMES, HARDWARE, & TOILET ACCESSORIES
8.02 – GLASS & GLAZING
9.01 – DRYWALL
9.02 – FLOORING & TILE
9.03 – PAINTING
21.01 – FIRE SUPPRESSION
22.01 – PLUMBING
23.01 – HVAC
26.01 – ELECTRICAL

END OF TABLE OF CONTENTS



Lowry Construction Services, Inc.
Owasso Wellness Center Renovation
Architect’s Project No. 2225

INSTRUCTION TO BIDDERS  

INSTRUCTIONS TO BIDDERS

1. Receipt and Opening of Bids:

Lowry Construction Services, Inc. (herein called Construction Manager) acting as Construction 
Manager for Owasso Public Schools, Independent District 11, an Agency of the State of Oklahoma, 
(herein called the "Owner"), invites bids on the form attached hereto, all blanks of which must be 
appropriately filled in.

All bids shall be sealed closed and delivered to the Owner at the following address:

Owasso Public Schools
Education Service Center
1501 N. Ash St
Owasso, OK 74055
Phone: (918) 272-5367

and designated as:  Owasso Public Schools 
Owasso Wellness Center Renovation

In submitting the bid, it is understood that the right is reserved by the Construction Manager to 
reject any and all bids, and it is agreed that this bid may not be withdrawn for a period of sixty (60) 
days after the date of closing of same. 

If the bid is for $50,000 or more, it shall be accompanied by a certified check or a cashier's check 
made payable to Lowry Construction Services, Inc. or a Corporate Surety Bond of a surety 
company duly authorized to do business in the State of Oklahoma, in the sum of five percent (5%) 
of the total amount of the bid (unless otherwise specified in the bid documents which is submitted 
as bid security, conditioned upon the Bidder's entering into a contract with Lowry Construction 
Services, Inc. in accordance with the terms of the bid. 

2. Proposal Due Date and Time:

Due Date: March 20th, 2023
Time: 10:00AM (Local Time)

Bids will be opened in public by Owasso Public Schools, The Stacy Group, and Lowry Construction 
Services, Inc.

3. Prebid Meetings:

a. There is one pre-bid meeting scheduled: 
Thursday, March 9th, 2023 at 2:00 PM.

b. The prebid meeting will be at the Owasso Wellness Center Renovation Site.
Address:   13102 E 88th St

Owasso OK 74055
  

4. Preparation of Bid:

a. Each bid proposal must be submitted on the prescribed form. All blank spaces for bid 
prices must be filled in, in both words and figures. 



Lowry Construction Services, Inc.
Owasso Wellness Center Renovation
Architect’s Project No. 2225

INSTRUCTION TO BIDDERS  

b. Bidder shall submit proposals using the prescribed forms referenced in this document.

c. Bidders must deposit with each bid, security in the amount and form and subject to all 
conditions provided for in the Instruction to Bidders. Bidders must also submit with each bid 
an affidavit disclosing certain business affiliations and a non-collusion affidavit. This 
submission must be in accordance with state law.            

c. Bid shall be delivered in a sealed envelope clearly marked with Project Name,   
                        Name of Bidder, and Bid Package Number. 

d. The following documents are to be attached to and made a condition of the bid.  Fill out 
all forms completely and include any notarizations and seals required:

1) Scope Package Bid Form

2) Required bid security in the form of (bond, check, 5% of bid if bid of $50,000 or more)

3) Business Relationship Affidavit.

4) Non-collusion Affidavit.

5) Non-Kickback Affidavit.

6) Felony Compliance Affidavit.

7) Resident and Non-Resident Business Registration and Licensing Affidavit.

Bidders that have not bid public education projects before are strongly encouraged to reach out to 
the Construction Manager for any questions about the bidding process.  Please reach out to Jessie 
Patrick by email at Jessie@lowrycs.com or by phone at 918-282-3201.

5. Qualifications of Bidder:

The Owner or Construction Manager may make such investigations as they deem necessary to 
determine ability of the bidder to perform the work, and the bidder shall furnish to the Owner or 
Construction Manager all such information and data for this purpose as the Owner or Construction 
Manager may request. The Owner or Construction Manager reserves the right to reject any bid if 
the evidence submitted by, or investigation of, such bidder fails to satisfy the Owner or Construction 
Manager that such bidder is properly qualified to carry out the obligation of the Agreement for 
Construction and to complete the work contemplated therein.  Conditional bids shall not be 
accepted.

6. Bid Security:

Each bid of $50,000 or more must be accompanied by certified check of the bidder, or a bid bond 
duly executed by the bidder as principal and having as surety thereof a surety company approved 
by the Owner or Construction Manager, in the amount of five percent (5%) of the bid. Such certified 
checks or bid bonds will be returned to all except the three lowest bidders within three (3) days after 
the bid opening, and the remaining checks or bid bonds will be returned promptly after the Owner or 
Construction Manager and the accepted bidder have executed the Agreement for Construction, or, 
if no award has been made within sixty (60) days after the date of the opening of bids, upon 
demand of the bidder at any time thereafter, so long as he has not been notified of the acceptance 
of his bid.

7. Liquidated Damages for Failure to Enter into the Agreement for Construction:

mailto:Jessie@lowrycs.com
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The successful bidder, upon his failure or refusal to execute and deliver the Agreement for 
Construction and bonds required within ten (10) days after he has received notice of the 
acceptance of his bid, shall forfeit to the Owner or Construction Manager, as liquidated damages for 
such failure or refusal, the security deposited with his bid.

8. Conditions of Work:

Each bidder must inform himself fully of the conditions relating to construction of the Project and 
the employment of labor thereon. While the drawings and specifications are intended to indicate 
the physical scope of the project, each bidder is encouraged to closely examine the site in order 
to determine the most precise quantities of labor and material required to complete the project.  
Failure to do so will not relieve a successful bidder of his obligation to furnish all material and 
labor necessary to carry out the provisions of his Agreement. As far as possible the Contractor, in 
carrying out his work, must employ such methods or means as will not cause any interruption of 
or interference with the work of any other Contractor.

It is understood and agreed that the work shall be completed and performed according to the true 
intent, meaning and spirit of the Contract documents, and should anything be omitted from the 
Contract documents, which are intended to cover all work necessary to complete the project in a 
first-class workmanlike manner, then the Contractor shall secure written instructions from the 
Construction Manager before proceeding with the work affected or to be affected by such 
omissions and discrepancies.

9. Addenda and Interpretations:

No interpretation of the meaning of plans, specifications or other pre-bid documents will be made to 
any bidder orally. Every request for such interpretation should be in writing, via email to Jessica 
Patrick, Lowry Construction Services, jessie@lowrycs.com, and to be given consideration, must be 
received no later than 5:00 pm on March 15th, 2023. Any and all such interpretations and 
supplemental instructions will be in the form of a written addenda to the specification which, not 
later than three (3) working days prior to date fixed for opening of bids.  Failure of any bidder to 
receive any such addendum or interpretation shall not relieve such bidder from any obligation under 
his bid as submitted. All addenda so issued shall become part of the Contract documents.

10. Security for Faithful Performance:

Simultaneously with delivery of the executed Agreement for Construction the Contractor shall 
furnish a surety bond or bonds as security for faithful performance of this Agreement, for the 
payments of all persons performing labor on the project under this Agreement and furnishing 
materials in connection with this Agreement, and for defects in materials and workmanship.  The 
surety on such bond or bonds shall be a duly authorized surety company satisfactory to the Owner 
or Construction Manager and licensed to do business in the State of Oklahoma.

11. Power of Attorney:

Attorneys-in-fact who sign bid bonds or Contract bonds must file with each bond a certified and 
effectively dated copy of their power of attorney.

12. Laws and Regulations:

Owasso Public Schools and Construction Manager are committed to all applicable Oklahoma 
statues, and the bidder's attention is directed to the fact that all applicable federal laws, state 
laws, municipal ordinances, and the rules and regulations of all authorities having jurisdiction 
over construction of the project shall apply to the Agreement for Construction throughout, and 
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they will be deemed to be included in the Agreement for Construction the same as though herein 
written out in full.

13. Small, Small Disadvantaged, and Female-owned Business Enterprise Participation:

It is the goal of Owasso Public Schools and the Construction Manager to diversify the pool of 
contractors, subcontractors, suppliers, consultants and other vendors who provide goods and 
services related to construction projects.  To help achieve this objective, contractors are 
encouraged to exert equal opportunity efforts to identify and locate small, small disadvantaged 
and female-owned business enterprises to participate as subcontractors and material suppliers 
for construction projects.  In order for Owasso Public Schools to monitor progress in this area, the 
successful contractor may be required to provide a list of all subcontracts and major material 
purchase orders issued to firms which are certified as such and which will provide goods or 
services for this project.  

14. Sales Tax Exemption:

All bids must be submitted exclusive of Federal Excise Tax and Oklahoma State Sales Tax. 
Owasso Public Schools is exempt from Oklahoma State Sales Tax and Federal Excise Tax.

15. Obligation of Bidder:

At the time of the opening of bids each bidder will be presumed to have inspected the site and to 
have read and be thoroughly familiar with the Plans and Contract Documents (including all 
addenda).  The failure or omission of any bidder to examine any form, instrument or document shall 
in no way relieve any bidder from any obligation in respect of his bid. Bidder must agree to 
commence work on a date to be specified in a written "Notice to Proceed" of the Construction 
Manager and to fully complete the project within the number of days specified in the bid schedule.

16. Time of Completion:

Bidder must agree to commence work on a date to be specified in a written "Notice to Proceed" and 
to substantially complete the project in accordance with the date(s) included in the Lowry 
Construction Services, Inc. project schedule.  



ID Task 
Mode

Task Name Duration Start Finish

1 Building Permit Application 44 days Wed 1/4/23 Mon 3/6/23
2 Submit 100% CDs for Building Perm1 day Wed 1/4/23 Wed 1/4/23
3 Review Building Permit Application

(by Municipality)
16 days Mon 

2/13/23
Mon 3/6/23

4 Receive Approved Building Permit 1 day Mon 3/6/23 Mon 3/6/23
5 Pre‐Bid Conference 1 day Thu 3/9/23 Thu 3/9/23
6 MILESTONE ‐ Bids Accepted 1 day Mon 3/20/23Mon 3/20/23
7 GMP Submitted to Owner 1 day Mon 3/20/23Mon 3/20/23
8 MILESTONE ‐ Board Approval 1 day Mon 3/20/23Mon 3/20/23
9 NTP 1 day Tue 3/21/23 Tue 3/21/23
10 Execute Subcontracts 6 days Wed 3/22/23Wed 3/29/23
11 Submittals_General 11 days Thu 3/30/23 Thu 4/13/23
12 Millwork Submittals 11 days Thu 3/30/23 Thu 4/13/23
13 Storefront Submittals 11 days Thu 3/30/23 Thu 4/13/23
14 Locker Submittals 11 days Thu 3/30/23 Thu 4/13/23
15 Locker Shop Drawings ‐ F.V 6 days Thu 3/30/23 Thu 4/6/23
16 Procurement _General 20 wks Fri 4/14/23 Thu 8/31/23
17 Procure Material & Fabricate 

Storefront System
37 days Thu 4/13/23 Fri 6/2/23

18 Procure Manufactured Casework 37 days Fri 4/14/23 Mon 6/5/23
19 Fabrication Dates 24 days Tue 6/6/23 Fri 7/7/23
20 Millwork Fabrication 24 days Tue 6/6/23 Fri 7/7/23
21 Last Day of School Spring 2022 0 days Fri 5/19/23 Fri 5/19/23
22 MILESTONE ‐ CM Mobilization 0 days Mon 6/5/23 Mon 6/5/23
23 Selective Demolition 3 days Mon 6/12/23Wed 6/14/23

5/19
6/5

Dec Jan Feb Mar Apr May Jun Jul Aug Sep
Qtr 1, 2023 Qtr 2, 2023 Qtr 3, 2023

Task

Split

Milestone

Summary

Project Summary

Inactive Task

Inactive Milestone

Inactive Summary

Manual Task

Duration-only

Manual Summary Rollup

Manual Summary

Start-only

Finish-only

External Tasks

External Milestone

Deadline

Progress

Manual Progress
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Owasso Wellness Center Renovation1 3 Mon 2/27/23 
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Project: Owasso Wellness Cente
Date: Mon 2/27/23



ID Task 
Mode

Task Name Duration Start Finish

24 Salvage Items Prior to Demo 2 days Mon 6/5/23 Tue 6/6/23
25 Framing Layout 5 days Thu 6/15/23 Wed 6/21/23
26 Framing Installation 7 days Mon 6/19/23Tue 6/27/23
27 Install Aluminum Storefront System 5 days Mon 6/19/23Fri 6/23/23
28 Install HM Frames 3 days Thu 6/29/23 Mon 7/3/23
29 HVAC Duct Install/Rough‐In 7 days Thu 6/29/23 Fri 7/7/23
30 Plumbing Rough‐In 7 days Thu 6/29/23 Fri 7/7/23
31 Electrical Rough‐In 7 days Thu 6/29/23 Fri 7/7/23
32 Drywall Installation 8 days Mon 7/3/23 Wed 7/12/23
33 Interior Prime/ Paint 6 days Thu 7/13/23 Thu 7/20/23
34 Ceramic Tile Installation 6 days Wed 7/12/23Wed 7/19/23
35 Tile Cure Time 4 days Wed 7/19/23Mon 7/24/23
36 Ceiling Grid 6 days Mon 7/10/23Mon 7/17/23
37 Flooring Installation 6 days Wed 7/19/23Wed 7/26/23
38 Drop Ceiling Tile 3 days Thu 7/20/23 Mon 7/24/23
39 MEPF Ceiling Trim Out 4 days Mon 7/24/23Thu 7/27/23
40 MEP Devices and Fixtures 3 days Fri 7/28/23 Tue 8/1/23
41 Millwork Installation 4 days Tue 7/25/23 Fri 7/28/23
42 Locker Installation 3 days Wed 7/26/23Fri 7/28/23
43 Final Paint 3 days Thu 7/27/23 Mon 7/31/23
44 Install Doors and Hardware 3 days Thu 7/27/23 Mon 7/31/23
45 Install Roller Shades 1 day Mon 7/31/23Mon 7/31/23
46 FIRST FLOOR ENTRANCE  7 days Thu 6/8/23 Fri 6/16/23
47 Install Barrier at Perforated Lockers 1 day Thu 6/8/23 Thu 6/8/23

Dec Jan Feb Mar Apr May Jun Jul Aug Sep
Qtr 1, 2023 Qtr 2, 2023 Qtr 3, 2023

Task

Split

Milestone

Summary

Project Summary

Inactive Task

Inactive Milestone

Inactive Summary

Manual Task

Duration-only

Manual Summary Rollup

Manual Summary

Start-only

Finish-only

External Tasks

External Milestone

Deadline

Progress

Manual Progress

Lowry Construction Services, Inc.
Owasso Wellness Center Renovation2 3 Mon 2/27/23 

Page 2

Project: Owasso Wellness Cente
Date: Mon 2/27/23



ID Task 
Mode

Task Name Duration Start Finish

48 Demo First Floor Entrance 1 day Wed 6/14/23Wed 6/14/23
49 Install Frame and Door 2 days Thu 6/15/23 Fri 6/16/23
50 Completion and Turnover 16 days Wed 7/26/23Wed 8/16/23
51 Contractor Punch List 5 days Wed 7/26/23Tue 8/1/23
52 Final Clean 3 days Tue 8/1/23 Thu 8/3/23
53 Fire Marshall Inspection 1 day Fri 8/4/23 Fri 8/4/23
54 Substantial Completion 1 day Fri 8/4/23 Fri 8/4/23
55 A/E Punch List 5 days Mon 8/7/23 Fri 8/11/23
56 Owner Move‐In 3 days Mon 8/14/23Wed 8/16/23
57 MILESTONE ‐ CM Demobilize 1 day Wed 8/16/23Wed 8/16/23
58 FIRST DAY OF SCHOOL FALL 2023 1 day Thu 8/17/23Thu 8/17/23

Dec Jan Feb Mar Apr May Jun Jul Aug Sep
Qtr 1, 2023 Qtr 2, 2023 Qtr 3, 2023

Task

Split

Milestone

Summary

Project Summary

Inactive Task

Inactive Milestone

Inactive Summary

Manual Task

Duration-only

Manual Summary Rollup

Manual Summary

Start-only

Finish-only

External Tasks

External Milestone

Deadline

Progress

Manual Progress
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BUSINESS RELATIONSHIPS AFFIDAVIT  
 
 

BUSINESS RELATIONSHIP AFFIDAVIT 

 

 

STATE OF OKLAHOMA  ) 

     )  ss 

COUNTY OF ________________ ) 

 

 

  I, ___________________, of lawful age, being first duly sworn, on oath says, that 

(s)he is the agent authorized by the Bidder to submit the attached bid.  Affiant further states that 

the nature of any partnership, joint venture or other business relationship presently in effect or 

which existed within one year prior to the date of this statement with the Architect, Engineer or 

other party to the project is as follows: 

 

____________________________________________________________  

____________________________________________________________  

____________________________________________________________  

  Affiant further states that the names of all persons having any such business 

relationships and the positions they hold with their respective companies or firms are as follows: 

 

____________________________________________________________  

____________________________________________________________  

____________________________________________________________  

  (If none of the business relationships hereinabove mentioned exist, affiant should 

so state.) 

 

       ___________________________  

                 BIDDER 

 

Subscribed and sworn to before me this _____day of___________, 20____. 

 

       ___________________________  

        NOTARY PUBLIC 

My Commission Expires: 

 

______________________ 

 

 

(SEAL) 
 
 
 
 
 



 
 

STATEMENT OF NON-COLLUSION 

 
 

(Name)______________________________________________________________, of lawful age, being first duly sworn, on 
oath says: (s)he is the duly 
 
authorized agent of (Firm)  ______________________________________________________________, the  bidder submitting 
the competitive bid which is attached to this statement, for the purpose of certifying the facts pertaining to the existence of 
collusion among bidders and between bidders and Owasso Public School officials or employees, as well as facts pertaining to the 
giving or offering of things of value to school district  personnel in return for special consideration in the letting of any contract 
pursuant to the bid to which this statement is attached: (S)he is fully aware of the facts and circumstances surrounding the 
making of the bid to which this statement is attached and has been personally and directly involved in the proceedings leading to 
the submission of such bid: and neither the bidder nor anyone subject to the bidder’s direction or control has been a party: (a) to 
any collusion among bidders in restraint of freedom of competition by agreement to bid at a fixed price or to refrain from bidding: 
(b) to any collusion with any school district official or employee as to quantity, quality or price in the prospective contract, or as to 
any other terms of such prospective contract, nor; (c) in any discussions between bidders and any school district official 
concerning exchange of money or other thing of value for special consideration in the letting of a contract. 
 
Notary Public  _____________________________________________________ 
  
My commission expires ____________________________________________ 
 
STATE OF _____________               COUNTY OF  _______________________ 
 
  

(SEAL) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 
OWASSO PUBLIC SCHOOLS 

1501 N Ash St 

Owasso, OK 74055 

Phone: (918) 272-5367 

 

 

 

 

 

Dear Vendor: Please complete the Non-Kickback Affidavit below.  Oklahoma State Law mandates any 

invoice exceeding $2,000.00 requires this action. 

 

PLEASE NOTE THAT THE FORM MUST BE SIGNED AND NOTARIZED. 

 

PURCHASE ORDER #                           INVOICE # _______________ 

 

COMPANY 

     ___________________________________________________________ 

 

 

NON-KICKBACK AFFIDAVIT FOR PAYMENTS OF $2,000 OR MORE 

(Pursuant to title 74, Section 3109, Oklahoma Statute amended 1998) 

 

State of_______________) 

                                            )SS 

County of ____________) 

 

The undersigned (architect, contractor, supplier or engineer) of lawful age, being first duly sworn, on oath 

says that this invoice or claim is true and correct.  Affiant further states that the (work, services or materials) 

as shown by this invoice or claim have been (completed or supplied) in accordance with the plans, 

specifications, orders or requests furnished the affiant.  Affiant further states that (s) he had made no 

payment directly or indirectly to any elected official, officer or employee of the State of Oklahoma, any 

county or local subdivision of the state, or money or nay other thing of value to obtain payment of the invoice 

or procure the contract or purchase order pursuant to which an invoice is required. 

 

 

 

______________________________________________________________ 

SIGNATURE OF CONTRACTOR, SUPPLIER, ENGINEER OR ARCHITECT 

 

 

Subscribed and Sworn to before me this _________day of ____________ Yr___________ 

My Commission Expires: _______________ 

 

_______________________________ 

Notary Public (or Clerk or Judge) 

 

 

 

 

 

 

 

 



 
 

FELONY COMPLIANCE AFFIDAVIT 

 
STATE OF OKLAHOMA ) 
   ) ss.  
COUNTY OF TULSA ) 
 
 The undersigned, under the penalties of perjury, certifies to the Owasso Public Schools (“School District”) as 
follows: 
 
 1. The undersigned: 

_______ has a contract with the School District; OR 
_______ is the duly authorized representative of a business (“entity”) having a 

contract with the School District, 
 

to perform work on School District premises on a full-time or part-time basis. 

 2. The undersigned hereby certifies that neither the undersigned nor any employee of the 
undersigned or of the entity, or of any subcontractor of the undersigned or the entity, will perform work on School 
District premises on a full-time or part-time basis that would otherwise be performed by School District employees if 
such employee has been convicted in this State, the United States or any other state of any felony offense unless ten 
(10) years have elapsed since the date of the criminal conviction or the employee has received a pardon for the 
offense. 
 
 3. Neither the undersigned nor any employee of the undersigned, or the entity, or of any 
subcontractor of the undersigned or the entity, who performs any work on School District property is currently 
registered under the Oklahoma Sex Offenders Registration Act or the Mary Rippy Violent Crime Offenders 
Registration Act. 
 
 4. The undersigned, or the entity: _____ has or _____ has not conducted a felony record search of all 
employees who will be assigned to work on a full-time or part-time basis on School District property. 
 
 5. This Affidavit is made and delivered pursuant to the requirements of Title 70 O.S. § 6-101.48 
(Supp. 2000) and Title 58 O.S. § 589 (Supp. 2004) (the “Acts”).  The undersigned further certifies to the School 
District that the undersigned and/or the entity are in full compliance with the requirements of the Acts. 
 
 
 EXECUTED AND DELIVERED this _____ day of _____________________, __________. 
 
   
      AFFIANT’S SIGNATURE 
 
    
 

Representing: 
 
    
      (Name of Entity) 
 
 
 Subscribed and sworn to before me this ____ day of ___________________, __________. 
      
 
      _____________________________________ 
      Notary Public 
( S E A L ) 
 
Notary Commission Number:  ______________ 
 

My Commission Expires:  __________________ 

 
 

 



 
 

  RESIDENT AND NON-RESIDENT BUSINESS REGISTRATION AND LICENSING AFFIDAVIT 

STATE OF _________________________) 

      ) SS. 

COUNTY OF _______________________) 

 

I, ________________________________________, of lawful age, being duly sworn on oath states,  

that (s)he is the agent authorized of Bidder submitting attached Bid. 

 

Affiant further states that ___________________ (Bidder) submitting this written bid for a construction 

project in this State (Oklahoma), duly certifies that _________________ (Bidder) is registered and 

licensed with the State, and has in his possession all current State and Federal required employer 

identification numbers and necessary State licenses for the purpose of conducting business for this 

project in compliance with State statutes and Federal requirements.   

 

Affiant further states that the Bidder’s current business Employer Identification (EIN) and License 

number(s) for this Bid as issued by the below listed agencies, are as follows: 

 

Oklahoma Tax Commission       EIN_____________ 

Oklahoma Employer Security Commission     EIN_____________  

Federal Internal Revenue Service                  FEIN______________ 

Federal Social Security Administration      SSN or ITIN______________ 

 

Contractor’s License (Trade Description) __________________________     Number______________ 

 

____________________________________________ 

Name of Bidder 

____________________________________________ 

Address 

____________________________________________ 

City, State and Zip 

____________________________________________  

Signature 

____________________________________________ 

Printed Name 

____________________________________________ 

Title 

 

Subscribed and sworn to before me this_______ day of _____________________________, 20_____. 

_____________________________________ 

              Notary Public (or Court Clerk or Judge)  

My Commission Expires: 

____________________________________________ 

 

Commission Number___________________________ 
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Bid Package 2.01 – Selective Demolition 

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 2.01 Base Bid:   $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:
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No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.

APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements As Applicable
DIVISION 01 – General Requirements As Applicable

  DIVISION 02 – Existing Conditions As Applicable
  Section 024119 – Selective Building Demolition Complete

DIVISION 04 – Masonry As Applicable
DIVISION 05 – Metals As Applicable
DIVISION 06 – Wood, Plastics, and Composites As Applicable
DIVISION 07 – Thermal and Moisture Protection As Applicable
DIVISION 08 – Openings As Applicable
DIVISION 09 – Finishes As Applicable
DIVISION 10 – Specialties As Applicable
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable
DIVISION 21 – Fire Protection As Applicable
DIVISION 22 – Plumbing As Applicable
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) As Applicable
DIVISION 26 – Electrical As Applicable

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Selective Building Demolition Work for the Owasso Public Schools Wellness Center 
Renovation, Owasso, Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also 
includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any 
other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-
inclusive list of items required to provide a complete scope of work under this proposal. Drawing and detail references are provided for 
reference only and are not to be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The 
word “provide” when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, 
hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work”.) 

1. Provide all building structure selective building demolition complete as indicated and required. 
2. Coordinate pre-demolition conference with CM, Owner, and Architect before start of work.
3. Coordinate with CM to provide appropriate dust control measures as required by the owner. Subcontractor shall provide plastic curtain at 

open to below space at a minimum. 
4. Provide demolition of doors as required per the contract documents. 
5. Demo existing door and frame at opening 101 per D101.
6. Protect existing walls during demo per D101. 
7. Provide video recording of all existing site and building conditions before start of work.
8. Remove and legally dispose of all building components including required interior walls, ceilings, miscellaneous interior components, 

improvements, and incidentals, including all related: removals, repairs, installations, cutting, patching, etc. as indicated, necessary, and as 
required to make complete.

9. Provide demolition of all floor coverings and floor adhesives including base as indicated.  
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10. Provide all vertical saw cutting and all demolition for new openings at the interior of the building and any openings from the interior to the 
current exterior of the building.

11. Work must be performed accordance with the project schedule. 
12. Salvage all items as indicated on drawings and place on pallet undamaged and secure for turnover to the Owner.
13. Remove and discard all MEP fixtures, including light fixtures, HVAC grilles, furnaces, etc. as needed per the construction documents. 
14. Cutting and removing of all CMU walls, wing wall, brick pilasters, metal decking and steel joist ends as required for fire wall structure and 

MEP work. 
15. Saw cutting and removal of all concrete required for MEP installation.  
16. Provide structural removal of walls shown.  Shore work until structural supports are installed as shown on structural documents.  Design of 

shoring is included in this scope. 
17. Provide a minimum of two mobilizations for work of this package. More mobilizations may be required as schedule requires.  See project 

schedule.
18. Salvage and return all door hardware to Owner as directed by Construction Manager.
19. Provide demolition of all existing plumbing, mechanical, and electrical items called to be demolished or removed. Refer to plumbing, 

mechanical, and electrical documents for details.
20. Carefully cut all hangers for ceiling supported items to ensure no damage occurs to existing structure.
21. Disposal of all demolition debris shall be in licensed sanitary landfills. Contractor shall keep and submit to the Construction Manager the 

following work day, a copy of the previous days manifest and all dump receipts corresponding to each manifest.
22. Coordinate all work with utility companies/agencies and CM as required. Where utility cutting, capping, or plugging is required, perform 

such work in accordance with requirements of the utility company or governmental agency having jurisdiction.
23. Provide all dumpsters and hauling to legally dispose of all building demolition debris, concrete trenching materials and excess materials. 

GENERAL ITEMS
24. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans.
25. Provide all shop drawings, product data, samples, and other pertinent submittals for the work of this Subcontract. Provide engineering 

and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly 
coordinate the work included in this Subcontract with other trades.  Include costs for revising and resubmitting shop/ coordination 
drawings as needed. 

26. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 
requirements. 

27. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 
Jurisdiction.

28. Subcontractor is required to control Dust and Airborne Contaminants. No waste materials or debris shall be allowed to accumulate.
29. Contractor is responsible for all related pumping, bailing, discharge and maintenance thereof including temporary drainage requirements 

for control of run-off and the prevention of ponding and repair to resulting damaged sub-grades. 
30. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 

samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s unpreparedness, 
will be paid by this Subcontractor.

31. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being furnished by 
others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and shipping to the site.  
All damages or shortages are to be reported within 24 hours of delivery.

Exclusions:
1. Cutting and capping of plumbing and HVAC lines
2. Make-Safe of Electrical components
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Bid Package 6.01 – Millwork

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 6.01 Base Bid:   $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:
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No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.

APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements As Applicable
DIVISION 01 – General Requirements As Applicable

  DIVISION 02 – Existing Conditions As Applicable
DIVISION 04 – Masonry As Applicable

  DIVISION 05 – Metals As Applicable
  DIVISION 06 – Wood, Plastics, and Composites As Applicable
  Section 061000 –Rough Carpentry As Applicable
  Section 064023 – Interior Architectural Woodwork Complete

DIVISION 07 – Thermal and Moisture Protection As Applicable
DIVISION 08 – Openings As Applicable
DIVISION 09 – Finishes As Applicable
DIVISION 10 – Specialties As Applicable
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable

  Section 123200- Manufactured Casework Complete
DIVISION 21 – Fire Protection As Applicable
DIVISION 22 – Plumbing As Applicable
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) As Applicable
DIVISION 26 – Electrical As Applicable

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Millwork Work for the Owasso Public Schools Wellness Center Renovation, Owasso, 
Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the furnishing 
and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification 
section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items 
required to provide a complete scope of work under this proposal. Drawing and detail references are provided for reference only and are not to 
be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The word “provide” when used 
herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, 
ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work”.) 

1. Provide all architectural woodwork, millwork, casework, countertops and special countertops as required by the contract documents. 
All work to be furnished and installed with materials as indicated, specified, in accordance with best practice, and as required to make 
a complete system.

2. Rework of existing millwork to be reused/ relocated.  
3. Provide all Plastic-Laminated-Faced Architectural Cabinets as required per the documents.
4. Provide all Plastic-Laminated-Clad Countertops as required per documents.
5. Provide all steel for millwork and vanity support brackets.
6. Provide all wood and plastic laminate cabinets, including base cabinets, wall cabinets, full height cabinets, etc., complete.
7. Provide all countertops and counters including back, end, and side splashes (Full height and partial), as indicated, specified and as 

required.
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8. Provide all epoxy resin countertops and integral sinks.
9. Provide all plastic laminate and solid surface countertops as required per documents
10. Provide all solid surface sills.
11. Provide all metal bands and trim on millwork as required.
12. Provide edge banding at all laminate doors and drawers.
13. Provide all plastic laminate, solid surface, stone and similar finish items with the color and pattern specified.
14. Provide any adjustable shelving including all standards and brackets as specified, indicated and required.
15. Provide all grommets for openings as indicated, as located by the Owner on the shop drawings, and as needed after casework 

installation.
16. Provide all millwork hardware, pulls, hinges, glides, sliders, rails, brackets, stops, trim strips, locks, latches, cam locks, tabs, tight-

joints, bullet catches, wire management raceways, shelf standards, etc. as required for a complete millwork package.
17. Provide all plumbing and electrical cut-outs, (i.e. sinks, fixtures, outlets, switches, etc.) as indicated, specified and required.  Coordinate 

all countertop penetrations with associated trades.
18. All sides of drawers and drawer edges shall receive plastic laminate. 
19. Provide all wood framing and blocking, including base and wall blocking, and surface mounted wall furring strips, etc. which are 

required for complete installation (Note: All in-wall backup blocking is by others).  
20. Provide all wood finishes, wood paneling, wood casing, standing & running trim, acrylic panels and themed millwork as required by 

the Contract Documents.
21. Provide all staining or sealing of all items included in this package.  All items to be factory stained or finished if possible.
22. Provide all closet or storage room millwork shelving. 
23. Provide all wood or laminate trim at mirrors as indicated.
24. Provide all wood moldings as identified and on molding schedules.
25. Provide all millwork cosmetic caulking to adjacent finishes. 
26. Provide any required steel supports for countertops.
27. Provide detailed on-site blocking layout prior to drywall installation for in-wall blocking & backing installation by others.
28. Comply with AWI for all manufacturing processes.
29. Provide all extra materials and attic stock as indicated.
30. Provide any pre-payments for outsourced manufactured products or assemblies.
31. Provide all millwork and architectural woodwork elements identified in contract documents. 

GENERAL ITEMS
32. Include separate mobilizations / demobilizations as required by the Project Schedule.
33. Provide all shop drawings, product data, sample and other pertinent submittals for the work of this Subcontract. Provide engineering 

and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly 
coordinate the work included in this Subcontract with other trades.  Include costs for revising and resubmitting shop/ coordination 
drawings as needed. 

34. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 
requirements. 

35. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 
Jurisdiction.

36. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 
be allowed to accumulate.

37. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 
samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s 
unpreparedness, will be paid by this Subcontractor.

38. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery.

SCOPE OF WORK EXCLUSIONS:
The following items are excluded from this Subcontract:

1. Light Gage Metal stud framing.
2. In-wall blocking.
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Bid Package 08.01 –Installation of Frames, Doors, Hardware, and Misc. Specialties

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 8.01 Base Bid $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:

 
No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.
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APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements As Applicable
DIVISION 01 – General Requirements As Applicable
DIVISION 04 – Masonry As Applicable
DIVISION 05 – Metals
DIVISION 06 – Wood, Plastics, and Composites As Applicable
Section 061000 – Rough Carpentry As Applicable
DIVISION 07 – Thermal and Moisture Protection As Applicable
DIVISION 08 – Openings As Applicable
Section 081416 – Flush Wood Doors As Applicable
Section 087100 – Door Hardware As Applicable
Section 088000 - Glazing As Applicable
DIVISION 09 – Finishes As Applicable
DIVISION 10 – Specialties As Applicable
Section 102800 – Toilet, Bath, and Laundry Accessories As Applicable
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable
DIVISION 13 – Special Construction As Applicable
DIVISION 21 – Fire Protection As Applicable
DIVISION 22 – Plumbing As Applicable
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) As Applicable
DIVISION 26 – Electrical

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide Installation of Frames, Doors, Hardware, and Toilet Accessories Work for the Owasso Public 
Schools Wellness Center Renovation, Owasso, Oklahoma in accordance with the Contract Documents.  It is further understood and agreed 
that this Subcontract also includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed 
specification section(s) or any other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should 
not be considered as an all-inclusive list of items required to provide a complete scope of work under this proposal. Drawing and detail 
references are provided for reference only and are not to be considered as all-inclusive of Contract Documents for the particular items 
referenced.  (Please note: The word “provide” when used herein shall mean furnish and install completely, including all costs for 
labor, materials, equipment, hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to 
complete the Work”.) 

1. Provide all labor, equipment and miscellaneous materials for a complete and proper installation of the following items furnished by others. 
Include all receiving, unloading, inventory, hoisting, staging, storage, installation and alignment. This scope will take possession and be 
responsible for these items:  

a. Furnished by Others - HM and Wood Doors – install and adjust.  
b. Furnished by Others Door Hardware – install and adjust. 
c. Removal of all doors and hardware to be replaced.
d. Furnished by Others – Toilet Accessories – install and coordinate with drywall contractor for verification of rough 

carpentry/blocking locations.
2. Set up and organize a hardware room, label all hardware, distribute all hardware to point of installation, install and align door hardware 

required by the contract documents. 
3. Provide all miscellaneous anchors, screws, shims, caulking (match color), adhesives and items necessary to complete the installations.
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4. Provide metal plating, bondo and finishing of existing hollow metal frames called to receive new doors and hardware.
5. Subcontractor shall provide all necessary labor, material, tools, supplies, supervision, equipment, scaffolding, hoisting, fees, etc. necessary 

to provide complete installation of all Work required by the contract documents.
6. Organize and label all keys and keying with a permanent labeling system in a manner to be neatly turned over to the owner.
7. Coordinate with other contractors for all necessary wiring, security, electrical, etc. requirements.
8. Adjust all doors and hardware initially upon installation and prior to turnover to Owner.
9. Check all applicable deliveries for accuracy and report any deficiencies, damage, or unshipped items to the construction manager within 72 

hours of the delivery.
10. This contractor shall receive, inventory, unload, store, protect, unpack, distribute, install, dispose of packing, and clean all items within this 

work package. Contractor has care, custody and control of all items from receipt until final completion and acceptance by Owner.

General Items:
11. Include separate mobilizations / demobilizations as required by the Project Schedule.
12. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 

requirements. 
13. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 

Jurisdiction.
14. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall be 

allowed to accumulate.  Comply with LCS cleaning requirements.  
15. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 

samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s unpreparedness, 
will be paid by this Subcontractor.

16. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being furnished by 
others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and shipping to the site.  
All damages or shortages are to be reported within 24 hours of delivery.

Exclusions:
17. Hydroworx tub installation is not a part of the scope of this work.
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Bid Package 08.02 – Glass and Glazing 

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 8.02 Base Bid:   $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:
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No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.

APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements As Applicable
DIVISION 01 – General Requirements As Applicable
DIVISION 04 – Masonry As Applicable
DIVISION 05 – Metals As Applicable
DIVISION 06 – Wood, Plastics, and Composites As Applicable
DIVISION 07 – Thermal and Moisture Protection As Applicable
Section 079200 – Joint Sealants As Applicable
DIVISION 08 – Openings As Applicable
Section 080671 Door Hardware Schedule                                                                                                                           As Applicable
Section 084113 Aluminum-Framed Entrances & Storefronts                                                                                            Complete
Section 087100 Door Hardware                                                                                                                                            As Applicable
Section 088000 Glazing                                                                                                                                                         Complete
DIVISION 09 – Finishes As Applicable
DIVISION 10 – Specialties As Applicable
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable
DIVISION 21 – Fire Protection As Applicable
DIVISION 22 – Plumbing As Applicable
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) As Applicable
DIVISION 26 – Electrical As Applicable

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Glass and Glazing Work for the Owasso Public Schools Wellness Center Renovation, 
Owasso, Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the 
furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other 
specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive 
list of items required to provide a complete scope of work under this proposal. Drawing and detail references are provided for reference only 
and are not to be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The word “provide” 
when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, 
scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work”.) 

1. Provide all the necessary labor, material, tools, supplies, supervision, insurance, equipment, scaffolding, hoisting, fees, etc. 
necessary to furnish and install all interior glass & glazing work as required in bid package and per contract documents.  All work is 
included for glazing systems as applicable. 

2. Provide and install All Aluminum-Framed Entrances & Storefronts and associated hardware including entrance doors, frames, infill 
panels, overhead closers, push/pull handles, hinges, custom thresholds, exit devices, related glass, anchors, brackets, pivots and 
other accessories necessary for a complete installation.

a. Provide engineering calculations and shop drawings meeting all specified requirements for all aluminum-framed entrances 
and storefront systems. 

b. Provide any structural reinforcement of walls or adjacent finishes as indicated by engineer or door system manufacturer.
3. Provide all .head, sill and jamb flashings and associated sealants as required for the performance of this subcontractor’s work. 
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4. Provide the caulking of all aluminum-framed entrance and storefront systems.  
5. Provide all Glazing as specified in the contract documents: 

a. Hollow Metal or Wood Door Glass & Glazing as shown.
b. Door lites as shown.  

6. Provide all sealants and gaskets between system components and adjacent surfaces. 
7. Provide all brake metal, closures, covers, and flashings as required for a complete installation.
8. Provide all blocking, anchors, brackets, etc. for positive means of attachment to the structure.
9. Perform/provide all testing and certification as required by the contract documents.
10. Remove all factory labels, part numbers, stickers and tape from all components after installation.
11. Provide initial cleaning of glass and glazing.  To be scheduled with the CM.
12. All glazing crates shall be removed from site and shall not be placed in the dumpster.  
13. Field verify dimensions as required.

General Items:
14. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans.
15. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 

requirements. 
16. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 

Jurisdiction.
17. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall be 

allowed to accumulate.  Comply with LCS cleaning requirements.  
18. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 

samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s unpreparedness, 
will be paid by this Subcontractor.

19. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being furnished by 
others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and shipping to the site.  
All damages or shortages are to be reported within 24 hours of delivery.

Exclusions:
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Bid Package 9.01 – Drywall 

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 9.01 Base Bid:   $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:
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No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.

APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements As Applicable
DIVISION 01 – General Requirements As Applicable

  DIVISION 02 – Existing Conditions As Applicable
DIVISION 04 – Masonry

  DIVISION 05 – Metals As Applicable
  Section 054000 – Cold Form Metal Framing Complete
  DIVISION 06 – Wood, Plastics, and Composites As Applicable
  Section 061000 – Rough Carpentry As Applicable

DIVISION 07 – Thermal and Moisture Protection As Applicable
  Section 078413 – Penetration Firestopping As Applicable
  Section 078443 – Joint Firestopping As Applicable
  Section 079200 – Joint Sealants    As Applicable
  Section 079219 – Acoustical Joint Sealants    As Applicable

DIVISION 08 – Openings As Applicable
DIVISION 09 – Finishes As Applicable
Section 092216 Non-Structural Metal Framing Complete
Section 092900 Gypsum Board Complete
Section 095113 Acoustical Panel Ceilings Complete
DIVISION 10 – Specialties As Applicable
Section 102600 Wall and Door Protection Complete
Section 104413 Fire Protection Specialties Complete
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable
DIVISION 21 – Fire Protection As Applicable
DIVISION 22 – Plumbing As Applicable
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) As Applicable
DIVISION 26 – Electrical As Applicable

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Drywall Work for the Owasso Public Schools Wellness Center Renovation, Owasso, 
Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the furnishing 
and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification 
section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items 
required to provide a complete scope of work under this proposal. Drawing and detail references are provided for reference only and are not to 
be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The word “provide” when used 
herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, 
ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work”.) 
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1. Provide all Cold-Formed Metal Framing per Division 05 / Section 054000 and Division 092216 complete.
a. All framing clips requiring attachment to structure will be provided and installed by this contractor. 
b. Provide all framing bracing, bridging and solid blocking, web stiffeners, gusset plates, deflection track, etc. for a complete 

assembly.
c. Provide all cold formed metal framing including design drawings and engineering calculations where so specified or 

required by a registered professional engineer licensed in the State of Oklahoma. Stud gauge is to be as indicated or 
required by the deflection and load limits as specified and required. Include all costs for possible gauge upsizing due to 
deferred submittal requirement.  Gaging stated on the documents is the minimum gage to be installed.  

2. Provide all cold formed metal stud framing and gypsum board assemblies at exterior and interior walls, partitions, columns, column 
covers, soffit framing, light coves, furring, gypsum board, etc. Provide cement backer board, coated glass-mat water resistant board, 
shaft wall, paper faced gypsum board etc. as indicated and noted, including deflection track and fire stop track where indicated or 
required.

a. Provide all wall types and wall rating as designated or indicated including framing details and partition head types 
complete.

b. Provide all rated drywall partitions and smoke partitions as scheduled, including fire or smoke caulking of all perimeters to 
the structure, where required. 

c. Install all hollow metal frames located within walls included in this scope of work.
d. Provide all concrete backer board or water resistant board in wet areas if indicated or required.
e. Provide all tape, float, and finish of Gypsum Board as required, ready to paint (Paint By Others).

3. Sheathing, Shaft Liner Panels, and other gypsum board materials in fire rated partitions must be rated for exposure by the product 
manufacturers.  (E.G. Dens Sheild, etc.)  

4. Provide labor only to set hollow metal door frames and hollow metal window frames. This subcontractor shall receive and unload 
hollow metal frames from supplier and distribute the material to the place of installation.  Frames must be set plumb, straight, and 
without twist such that doors may be properly installed.  This Subcontractor shall maintain and correct frames that are out of plumb, 
twisted, damaged, or misaligned at the request of Superintendent throughout course of project at no additional cost.  Prior to 
installation of wall finishes this scope shall check all frames to insure they are set plumb, straight and without twist.

5. Provide all wall & ceiling patching complete in the existing building where other trades must access behind walls.  This scope shall 
coordinate with MEP trades to work to limit this work.  Include patching at ceilings where sprinkler lines must be installed.  

6. Provide all in-wall wood and metal blocking / backing at all Owner provided equipment as required. 
a. Provide all in wall blocking and backing required for architectural millwork, wood trim and cabinets, wall mounted 

countertops, toilet accessories, toilet partitions, wall protection, stair handrail brackets, ladders, hardware, signage, 
marker/visual display boards, ladder cages, mechanical, electrical, art work, television and displays monitors, etc. 

b. Provide all dimensional lumber and plywood per grade markings and performance requirements per specification with 
corresponding fasteners and anchoring devices.  

c. Provide all metal blocking or backing of gauge metal specified for type of application including walls and ceilings.
d. Provide blocking at all glazed systems, and or fixed windows around perimeter of openings including window sills, as 

indicated. 
e. Install fire treated or marine grade plywood as indicated or required. 
f. Install fire-retardant-treated plywood with marking of testing agency exposed to view.
g. Provide all surface mounted plywood required for mechanical systems as indicated or required. Furnish grades of 

plywood according to location exposed. 
h. Coordinate FFE blocking locations with all drawings whether provided by architect or consultants, including Audio Visual, 

and Low Voltage.
i. Provide all Rough Carpentry per Section 061000, this includes but not limited to, wall blocking and miscellaneous 

dimensional and sheet goods, complete.
7. Provide all required fire rated blocking or fire retardant blocking.
8. Provide all Insulation which is integral with Cold-Form-Metal Framing per Plans and Specifications. This includes batt insulation, 

spray insulation, wool insulation and rigid insulation where applicable and specified in documents.  
9. Provide all insulation above ceiling tiles.
10. Provide all sound and thermal insulation work required, including STC ratings as indicated or required including:

a. Fiberglass batt insulation (faced and un-faced), fiberglass semi-rigid insulation, mineral wool semi-rigid insulation, wool 
insulation and extruded polystyrene rigid insulation.

b. All insulation work at and integral with partitions and furring, complete.
c. Provide mineral fiber batt above ceilings in thickness and locations indicated. 
d. Fill voids will fire safing at rated partition perpendicular and adjacent to beams.
e. Provide vapor retarder tape at exterior wall applications on interior side of outlet boxes as required.  
f. Insulation at hollow metal door and window frames to meet STC rated walls.
g. All acoustical caulking as required for the work of this agreement. This subcontractor shall provide acoustical sealants at 

all partitions in STC rated walls.
11. Provide all required cementitious backer board.  
12. Provide labor for and material for Section 102600 Wall and Door Protection for a complete installation.
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13. Coordinate and install blocking for Section 102800 Toilet, Bath, and Laundry Accessories for a complete installation.  Toilet 
accessories provided by others.  

14. Provide labor and material for Section 104413 Fire Protection Specialties for a complete installation.
15. Provide all required gaskets below sill plates.
16. Provide all Gypsum Board per Section 092900 as shown and specified, complete. 
17. Provide all corner beads, control joints, J trim, fry reglets, and drywall accessories as required.
18. Provide all drywall control joints at door frames, etc., for vertical and horizontal application as indicated, including required acoustical 

or fire-resistive sealants.
19. Provide all required firesafing at slab edges as required.
20. Provide all warning markings, stenciling for smoke & fire partitions above ceilings, both sides, and as required by the contract 

documents. 
21. Provide all fire rated sealant for this scope of work, complete.
22. Provide acoustical sealant for all non-rated partitions and non-rated smoke resistant partitions.
23. Provide all acoustical ceiling systems in accordance with specification section 095113.
24. Provide all required patching of existing ceilings.  
25. Install all access panels as indicated on architectural drawings for other trades work.
26. This Subcontractor shall frame openings in drywall partitions and ceilings for access doors, transfer grilles, louvers, diffusers, wall 

recesses, etc. as may be required for other trades, along with double studs and other specified incidental framing.
27. Provide all drywall furring work at interior and exterior wall columns, CMU and concrete walls where indicated.
28. Provide all hangers, clips, bracing, unistrut, racks, struts, seismic and all required supports for all drywall and ceilings and other 

systems required per scope. 
a. Where walls are sound rated provide acoustical putty pads. Putty pad is to completely seal all sides of each electrical 

outlet box.
29. Provide all auxiliary materials: adhesives, steel screws, brass screws, sill sealer gaskets, rubberized asphalt flashing under framed 

walls, isolation strip at exterior walls, accessories etc. as required or indicated and specified
30. Provide all partition layout from control points. Includes participation in joint trade layout crew to locate walls and core hole 

penetrations. Partition layout includes door and opening locations etc. Stencil door number on floor at each frame location.
31. This contractor shall coordinate with the Construction Manager for opening in walls and or parapets walls that may need to be left 

open for other trades equipment or decorative theming items to be installed during the construction phasing. Cost should be 
included in the base bid for remobilization and completing work out of sequence.

32. Every effort will be made to allow duct runs to be made prior to the installation of metal studs. However, if a partition cannot be 
sealed to deck after a duct is installed, or if timing becomes an issue, this subcontractor shall install the partition (with gypsum board 
extending 4’ down from the structure) prior to the duct installation. At the time that the duct is to be installed through this partition, 
this subcontractor shall provide framing for the duct penetration. This process shall be documented by inspection procedure and 
pictures furnished by this subcontractor

33. Provide all hoisting, material transportation, dunnage, rigging, loading and unloading etc. as required for the work of this 
subcontractor

34. This subcontractor shall clean and wet wipe all taping mud off windows, door frames, floors and surrounding surfaces. Floors are to 
be power sanded to remove taping mud. Also includes removing taping mud from electrical boxes.

35. Provide an allowance of 40 man hours of labor and material for miscellaneous drywall patching throughout the renovation areas to 
be utilized as directed by Construction Manager. 

36. Provide 25 linear feet of visqueen to be installed by bidder as identified by the Construction Manager.  

GENERAL ITEMS
37. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans.
38. Provide all shop drawings, product data, sample and other pertinent submittals for the work of this Subcontract. Provide engineering 

and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly 
coordinate the work included in this Subcontract with other trades.  Include costs for revising and resubmitting shop/ coordination 
drawings as needed. 

39. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 
requirements.  

40. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 
Jurisdiction.

41. Provide all field engineering and layout from benchmarks and base building control (benchmarks and baseline control is furnished by 
others). This Subcontractor is responsible for replacement of any damaged benchmarks, base line control or layout work of other 
trades/packages damaged or destroyed by the work of this work package.

42. Provide all required pedestrian protection, traffic control and protection including flagman, barricades, signage, etc. as required for the 
work, and as may be required for protection for equipment access, deliveries and loading.

43. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 
be allowed to accumulate.
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44. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 
samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s 
unpreparedness, will be paid by this Subcontractor.

45. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the Manhattan designated representative.  This includes the on or off site storage, staging, inventory control, 
and shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery.

SCOPE OF WORK EXCLUSIONS:
The following items are excluded from this Subcontract:

1. Furnishing Doors 
2. Sealing penetrations by other trades
3. Painting
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Bid Package 9.02 – Flooring and Ceramic Tile 

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 9.02 Base Bid:   $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:

No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.
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APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements As Applicable
DIVISION 01 – General Requirements As Applicable

  DIVISION 02 – Existing Conditions As Applicable
DIVISION 04 – Masonry As Applicable

  DIVISION 05 – Metals As Applicable
  DIVISION 06 – Wood, Plastics, and Composites As Applicable

DIVISION 07 – Thermal and Moisture Protection As Applicable
DIVISION 08 – Openings As Applicable
DIVISION 09 – Finishes As Applicable
Section 093000 Tiling Complete
Section 096513 Resilient Wall Base and Accessories Complete
Section 096565 Resilient Athletic Rubber Flooring Complete
Section 096566 Resilient Athletic Sheet Vinyl Flooring Complete
Section 096813 Tile Carpeting Complete
DIVISION 10 – Specialties As Applicable
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable
DIVISION 21 – Fire Protection As Applicable
DIVISION 22 – Plumbing As Applicable
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) As Applicable
DIVISION 26 – Electrical As Applicable

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Flooring and Ceramic Tile Work for the Owasso Public Schools Wellness Center 
Renovation, Owasso, Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also 
includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any 
other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-
inclusive list of items required to provide a complete scope of work under this proposal. Drawing and detail references are provided for 
reference only and are not to be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The 
word “provide” when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, 
hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work”.) 

1. Provide all Ceramic Tile, Glass Tile, Stone Tiling, Tile Setting Materials, Grouts, Sealants & Accessories as required by the contract 
documents. All work to be furnished and installed with materials as indicated, specified, in accordance with best practice, and as 
required to make a complete system.

2. An athletic flooring material cost may be acquired by contacting Evan Coachman with Plae flooring at 214-2400-7123.  He can also 
be contacted by email at evan.coachman@plae.us

3. Athletic flooring installation quotes may also be requested from Evan with Plae flooring.  
4. Provide all Ceramic Tiling per Section 093000 as shown, scheduled, and noted. Include all wall tile including wall tile behind lockers.
5. Provide hard tile flooring, including all patterns, transitions, stair treads and nosings, and accessories as applicable, scheduled, or 

required.
6. Provide all necessary minor floor preparation and leveling. Minor is defined:

a. At existing construction:  Minor shall be defined as (1) 50lb bag of floor leveler per 150SF.   
7. Provide all adhesives, primers, patching compound, expansion joints, additives, etc. as required for the performance of this 

subcontractors work.

mailto:evan.coachman@plae.us
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8. Provide crack isolation membrane underneath all hard tile flooring.
9. Provide all prep of flooring systems after removal of any existing systems.  
10. Provide all waterproofing membrane as required behind or under hard tile surfaces.
11. Provide and install all athletic flooring systems.  
12. Provide moisture mitigation system under athletic flooring or provide high humidity adhesive under athletic flooring as required 

to ensure proper adhesion, and warranties.  
13. Provide all extruded metal trim and transition strips. (E.G. Schluter Systems metal profiles)
14. Provide all protection of adjoining surfaces from damage due to the work of this subcontract. 
15. Prepare all existing surfaces to receive new tile and finishes included in this scope.
16. Provide and maintain protection of all tile flooring after areas are completed. This protection is to be adequate to provide protection 

against staining and loaded pallet jacks on tile. Mask entire carpeted areas and provide a 4’ wide, hard surface walkway down carpeted 
corridors and in high-traffic areas as coordinated with LCS.

17. Subcontractor shall clean areas requiring finished flooring prior to installation as necessary per manufacturer requirements to achieve 
and maintain warranty.

18. Provide all sealants and caulking as related to the work of this subcontract to provide a complete and finished appearance.
19. Provide door removal and reinstallation (if required by this subcontractor).
20. Provide all attic stock materials as called for. Material shall be labeled and stored as directed by CM’s site superintendent.  
21. Provide all manufacturers required testing to maintain warranty requirements including relative humidity probe testing and any other 

testing required per the specifications.  
22. Perform floor moisture/vapor transmission, alkalinity and adhesion tests as required by project conditions, manufacturer, or contract 

documents.  Testing shall be commenced at a minimum of 8 weeks prior to the scheduled start of flooring installation.
23. Provide all Resilient Base & Accessories, Resilient Athletic Flooring, and Tile Carpeting, as required by the contract documents. All 

work to be furnished and installed with materials as indicated, specified, in accordance with best practice, and as required to make a 
complete system.  

24. Provide all Resilient Base and Accessories per Section 096513 as shown, scheduled, and noted. 
25. Provide all rubber or resilient sheet and tile flooring, including all patterns, transitions, stair treads and nosings, and accessories as 

applicable, scheduled, or required.
26. Provide all resilient wall base in lengths, height, pre-molded corners and accessories as required.
27. Provide all Carpeting as shown, scheduled, and noted.
28. Provide all carpet pad, tack strip, adhesives, transitions, and accessories.  
29. Provide all Tile Carpeting including all patterns, transitions, stair treads and nosings, and accessories as applicable, scheduled, or 

required.
30. Provide all required flooring patterns and custom flooring designs.  
31. Provide task lighting where required to perform the work of this contract.
32. Provide all field engineering and layout from benchmarks and base building control (benchmarks and baseline control is furnished by 

others).   This shall include layout of all carpet patterns and pathways on the structural slab prior to installation of materials.  This 
Subcontractor is responsible for replacement of any damaged benchmarks, base line control or layout work of other trades/packages 
damaged or destroyed by the work of this work package.

33. Provide as applicable to the scope of work; all factory, fabrication, and field test reports, all warranties, and close-out requirements for 
work and systems as specified. All close out information is to be submitted as one package.

34. Subcontractor is responsible to provide all street/sidewalk/parking lane blocking and closures including providing all safety 
requirements, traffic and pedestrian control, (i.e. signage, barricades, flashers, etc.), traffic covers, flagmen and flagging, etc. as 
required for prosecution and completion of Contractor’s work. 

35. Cleanup of any dirt or debris caused by this contractor from any paved surface or walk or building walls. Contractor to ensure trucks 
entering and leaving jobsite do not soil any existing private, campus or public roadways. Repair all damage caused by delivery trucks 
to any existing private, public, or campus roads not scheduled to be replaced.

36. All bidders shall include cleanup of all debris created by the work of their scope as directed.
37. Provide temporary fire extinguishers for equipment on-site and during welding operations per OSHA requirements.
38. Contractor shall pay special attention to site logistics plan when planning deliveries.  Site access and truck maneuverability is 

limited. Coordinate delivery times around the school’s schedule.  

GENERAL ITEMS
39. Include separate mobilizations / demobilizations as required by the Project Schedule.
40. Provide all shop drawings, product data, samples and other pertinent submittals for the work of this Subcontract. Provide 

engineering and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as 
required to properly coordinate the work included in this Subcontract with other trades.  Include costs for revising and resubmitting 
shop/ coordination drawings as needed. 

41. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 
requirements.  All breakouts specified in this subcontract will be used for accounting purposes and tracking only.

42. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 
Jurisdiction.
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43. Provide all field engineering and layout from benchmarks and base building control (benchmarks and baseline control is furnished by 
others). This Subcontractor is responsible for replacement of any damaged benchmarks, base line control or layout work of other 
trades/packages damaged or destroyed by the work of this work package.

44. Provide all required pedestrian protection, traffic control and protection including flagman, barricades, signage, etc. as required for the 
work, and as may be required for protection for equipment access, deliveries and loading.

45. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 
be allowed to accumulate.

46. Contractor is responsible for all related pumping, bailing, discharge and maintenance thereof including temporary drainage 
requirements for control of run-off and the prevention of ponding and repair to resulting damaged sub-grades. 

47. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 
samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s 
unpreparedness, will be paid by this Subcontractor.

48. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery.

SCOPE OF WORK EXCLUSIONS:
The following items are excluded from this Subcontract:

1. Demolition of flooring and base systems.  (floor prep after demo is included)
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Bid Package 9.03 – Paint

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 9.03 Base Bid:   $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:

No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.
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APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements Complete
DIVISION 01 – General Requirements As Applicable

  DIVISION 02 – Existing Conditions As Applicable
DIVISION 04 – Masonry As Applicable

  DIVISION 05 – Metals As Applicable
  DIVISION 06 – Wood, Plastics, and Composites As Applicable

DIVISION 07 – Thermal and Moisture Protection As Applicable
DIVISION 08 – Openings As Applicable
DIVISION 09 – Finishes

  Section 099113 – Exterior Painting Complete
  Section 099123 – Interior Painting Complete

DIVISION 10 – Specialties As Applicable
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable
DIVISION 21 – Fire Protection As Applicable
DIVISION 22 – Plumbing As Applicable
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) As Applicable
DIVISION 26 – Electrical As Applicable

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Painting Work for the Owasso Public Schools Wellness Center Renovation, Owasso, 
Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the furnishing 
and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification 
section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items 
required to provide a complete scope of work under this proposal. Drawing and detail references are provided for reference only and are not to 
be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The word “provide” when used 
herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, 
ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work”.) 

1. Provide all painting as specified, scheduled or as noted.
2. Paint project sign per G001.
3. Strip paint at existing channels at open to below area.  Provide equipment to access existing channels.  Confirm allowable 

equipment loads with CM.
4. Paint existing channels at open to below area.  
5. Paint perforated metal railing panels.
6. Paint tube railing as required by contract documents.  
7. Provide existing tube railing touch-up as required.  
8. Paint modified tube railing as required by the contract documents.  
9. Paint HM doors.
10. Paint HM frames.
11. All existing walls shall be patched prior to painting.  Minor patching is by this scope. 
12. This scope shall protect all finished materials during final painting. 
13. Provide all sealing of concrete floors as required.
14. Paint all MEP items as called for on the MEP documents.  
15. Paint access doors.
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16. Paint mechanical louvers and grills.
17. Provide all miscellaneous painting as scheduled detailed or noted by the documents.
18. Putty and blend nail/screw holes in all wood door glass vision light stops, refinish stops as necessary.
19. Provide all painting of glass stops for hollow metal vision and borrow light frames.  This will include all preparation and touch up 

painting.
20. Provide cosmetic caulking of all door frames to the finish wall surface and to the floor.
21. Provide caulking of ceiling grid to wall finish surface.
22. Provide all surface preparation, sanding, priming etc as specified or recommended by the paint and wall covering manufacturers.
23. Provide task lighting as and where required to perform the work of this contract.
24. This subcontractor is to remove any paint solvents, containers daily, to his storage facility, and is to legally dispose of paint and 

containers offsite and not in the jobsite dumpster.  Painting supply shall not be washed out onsite.  All materials are to be removed 
and cleaned off site.

25. This subcontractor will spackle minor dings/bondo door frames at painted surfaces during final paint and Punch List.  
26. All existing door frames to be repainted shall be sanded and bondo prior to priming and final paint.  New doors may be installed so 

caution shall be used to protect new products.
27. Provide overspray protection and clean-up of surrounding surfaces.

GENERAL ITEMS
28. Include separate mobilizations / demobilizations as required by the Project Schedule.
29. Provide all shop drawings, product data, samples and other pertinent submittals for the work of this Subcontract. Provide 

engineering and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as 
required to properly coordinate the work included in this Subcontract with other trades.  Include costs for revising and resubmitting 
shop/ coordination drawings as needed. 

30. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 
requirements.  All breakouts specified in this subcontract will be used for accounting purposes and tracking only.

31. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 
Jurisdiction.

32. Provide all field engineering and layout from benchmarks and base building control (benchmarks and baseline control is furnished by 
others). This Subcontractor is responsible for replacement of any damaged benchmarks, base line control or layout work of other 
trades/packages damaged or destroyed by the work of this work package.

33. Provide all required pedestrian protection, traffic control and protection including flagman, barricades, signage, etc. as required for the 
work, and as may be required for protection for equipment access, deliveries and loading.

34. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 
be allowed to accumulate.

35. Contractor is responsible for all related pumping, bailing, discharge and maintenance thereof including temporary drainage 
requirements for control of run-off and the prevention of ponding and repair to resulting damaged sub-grades. 

36. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 
samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s 
unpreparedness, will be paid by this Subcontractor.

37. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery.

SCOPE OF WORK EXCLUSIONS:
The following items are excluded from this Subcontract:

1. Drywall Tape and Bed.
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Bid Package 21.01 – Fire Protection 

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 21.01 Base Bid:   $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:
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No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.

APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements As Applicable
DIVISION 01 – General Requirements As Applicable
DIVISION 04 – Masonry As Applicable
DIVISION 05 – Metals As Applicable
DIVISION 06 – Wood, Plastics, and Composites As Applicable
DIVISION 07 – Thermal and Moisture Protection As Applicable
Section 078413 – Penetration Firestopping As Applicable
Section 079200 – Joint Sealants As Applicable
DIVISION 08 – Openings As Applicable
DIVISION 09 – Finishes As Applicable
DIVISION 10 – Specialties As Applicable
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable
DIVISION 21 – Fire Protection Complete
DIVISION 22 – Plumbing As Applicable
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) As Applicable
DIVISION 26 – Electrical As Applicable

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Fire Suppression Work for the Owasso Public Schools Wellness Center Renovation, 
Owasso, Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the 
furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other 
specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive 
list of items required to provide a complete scope of work under this proposal. Drawing and detail references are provided for reference only 
and are not to be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The word “provide” 
when used herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, 
scaffolding, ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work”.) 

1. Provide all General Requirements for Common Work Results for Fire Suppression per Section 210500 and Water-based Fire-suppression 
Systems per Section 211000, complete.

2. This scope of work must be completed and active in each phase of construction prior to completion.  Manpower shall be provided in order 
to meet the time frame included in the project schedule issued by the construction manager.  

3. Install Fire Suppression piping supports according to contract documents.
4. Conduct a flow test. 
5. Provide a complete code compliant fire protection and fire suppression system in accordance with the Contract Documents including but 

not limited to wet-type sprinkler systems, dry-type sprinkler systems, specialty fire suppression systems (e.g. Pre-Action), sprinkler piping, 
sprinkler heads, valves, tamper switches and fire alarm interface devices.  It is the intent of this subcontract to provide the Owner with a 
complete and functional fire protection system which is in compliance with the Contract Documents and all applicable building codes.

6. Provide complete fire suppression systems, including engineering and design, in accordance with the Project Documents. 
7. Relocate existing fire sprinkler heads and add heads as required for new floor layouts. 
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8. Cap and make safe any existing piping shown to be demolished.
9. Routing of fire suppression piping shall yield to ductwork and electrical components in locations with minimal above-ceiling clearances. 
10. Submittals are due 2 weeks after letter of intent.
11. Provide all engineering and design services required for the fire Protection systems, sprinkler head locations, pipe routing and sizing 

including but not limited to hydraulic calculations, pressure and flow tests.
12. Provide all required design documents and plan submittals for the Fire Marshall and/or any Authority having Jurisdiction.  Include the costs 

for printing submittals and re-submittals as required as well as all required or applicable fees.
13. If required by Authorities Having Jurisdiction, provide design documents as stamped by a professional engineer registered in the State of 

Oklahoma.
14. Provide all required hydrostatic testing and documentation. 
15. This subcontractor shall be required to field verify all existing conditions and existing fire protection systems in order to optimize the design 

of the new systems.  
16. Provide any new equipment if required including but not limited to fire pumps, jockey or booster pumps and pump control cabinets.  Provide 

all required test connections, fire department connections, hose valve connections and drains as indicated or required by code.
17. Provide all required tamper and flow switches, valves and interface devices to connect with the fire alarm system.  Include coordination with 

fire alarm contractor for final connections.
18. Subcontractor shall participate in a formal coordination process with other subcontractors (primarily the Mechanical, Plumbing and Electrical 

Trades) in order to determine the final routing for all systems.  LCS, nor the design team, will be providing models for use by Subcontractors.  
If the Subcontractor elects to use 3D BIM coordination for this process, the subcontractor may be required to model architectural and 
structural elements if needed at their own expense and risk. 

19. Provide all required system drain downs and filling of the existing system as required.  All drain downs must be coordinated with LCS, The 
Owner’s Facility Managers and the Fire Alarm subcontractor in order to ensure no disruption to the existing facility operations.  All drain 
downs and fills may be required to be completed off-hours.

20. Provide all required labor and temporary materials as required to maintain fire protection systems serving the adjacent occupied areas of 
the facility as required for the performance of this subcontractor’s work.

21. Provide all required fire stops, firesafing, fire caulking, sealing and grouting of all floor, wall and ceiling penetrations as required by this 
scope of work.

22. Provide all performance and acceptance testing.  Subcontractor to provide all labor, materials, supervision and equipment to facilitate the 
testing of all work of this subcontract.

23. Provide start-up for all equipment.  Include manufacturer’s start-up of equipment if required by the equipment manufacturer.  Subcontractor 
must provide a pre-functional start-up checklist and verify all items have been completed by other trades prior to factory personnel being 
onsite for start-up activities.

24. Provide all necessary local and state trade permits, test and inspection fees as required for the performance of this subcontractor’s work.
25. Provide all miscellaneous metal and steel items for support of Fire Suppression items of work including but not limited to hangers, protective 

appurtenances, platforms, plates, sleeves, embedded items, unistrut, steel angle or channel, bolts, rods and straps.  
26. Provide all required vibration isolation for all installation equipment and piping.
27. Provide all required seismic bracing for all fire suppression systems, equipment, piping, etc.
28. Provide all required expansion and building movement isolation / expansion equipment or materials required based on the structural area 

separations for different areas of construction.
29. Provide caulking and sealing of all work provided by this subcontract.  Include escutcheons and/or finish caulking of all materials in exposed 

areas to adjacent surfaces. 
30. Provide training for all systems, components and equipment for the owner’s building operations team.
31. Provide labels, stencils, tags, warning tape and similar pipe identification relative to the work of this subcontract.
32. Provide touch-up painting of any damaged pre-finished equipment.
33. Provide all required access panels or architectural cover plates as required for the execution of this work (All access panels will be installed 

by the ceiling or wall contractor).
34. Provide all required sleeves or block-outs in slabs required for this scope of work.  All slab penetrations shall be coordinated with the design 

team and LCS in a timely manner to allow fabrication and installation of all required reinforcing steel needed for these openings.
35. Provide all cutting, patching and repair of concrete, drywall and masonry if Subcontractor’s work is not installed ahead of other trades.  All 

costs to cut/patch/repair this work will be borne by this Subcontractor.
36. Concrete pads and bases will be provided by others.  Subcontractor shall provide the coordination and layout for all concrete pads, bases 

and curbs.  Subcontractor will furnish any required sleeves, block outs, anchors, or other embedment.
37. Provide and update coordination list of electrical requirements with electrical subcontractor.
38. Provide Knox Box(s) as required by Authorities Having Jurisdiction.

General Items:
39. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans.
40. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 

requirements. 
41. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 

Jurisdiction.
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42. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall be 
allowed to accumulate.  Comply with LCS cleaning requirements.  

43. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 
samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s unpreparedness, 
will be paid by this Subcontractor.

44. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being furnished by 
others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and shipping to the site.  
All damages or shortages are to be reported within 24 hours of delivery.

Exclusions:
1. Painting
2. Electrical wiring
3. Underground Fire utility services.
4. Fire Extinguishers and Fire Extinguisher Cabinets
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Bid Package 22.01 – Plumbing 

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 22.01 – Plumbing Base Bid: $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:



Lowry Construction Services, Inc.
Owasso Wellness Center Renovation
Architect’s Project No. 2225

 
No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.

APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements As Applicable
DIVISION 01 – General Requirements As Applicable

  DIVISION 02 – Existing Conditions As Applicable
DIVISION 04 – Masonry As Applicable

  DIVISION 05 – Metals As Applicable
  DIVISION 06 – Wood, Plastics, and Composites As Applicable

DIVISION 07 – Thermal and Moisture Protection As Applicable
DIVISION 08 – Openings As Applicable
DIVISION 09 – Finishes As Applicable
DIVISION 10 – Specialties As Applicable
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable
DIVISION 21 – Fire Protection As Applicable
DIVISION 22 – Plumbing COMPLETE
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) As Applicable
DIVISION 26 – Electrical As Applicable

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Plumbing Work for the Owasso Public Schools Wellness Center Renovation, Owasso, 
Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the furnishing 
and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification 
section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items 
required to provide a complete scope of work under this proposal. Drawing and detail references are provided for reference only and are not to 
be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The word “provide” when used herein 
shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, ladders, staging, tools, 
rigging and any other appurtenances necessary to complete the Work”.) 

1. Include all required demolition as indicated for this scope of work. Removal shall be back to the source if possible.  
2. Disconnect and make safe all plumbing as required for demolition.  Refer to demo drawings for coordination.
3. Provide all gas line work to unhook and relocate roof top units per notes on mechanical drawings.  Coordinate with HVAC scope.  
4. Provide complete Division 22 PLUMBING systems work complete, including but not limited to all sanitary, storm, gas, domestic cold 

and hot water systems, venting, fixtures, equipment, insulation, controls, and appurtenances as required for all areas designated for 
construction.

5. Provide install of large owner-furnished equipment item, Hydroworx therapy tub.  This subcontractor will need to get this 
item into the building and into its final position on the second floor, Rm 204 Hydrotherapy.  Final connections will also be 
made by this subcontractor.  

6. Comply with all notes on plumbing drawings.
7. Provide all fixtures on fixture schedule, complete.
8. Provide sinks and associated faucets and fixtures in millwork.
9. Provide all required RPZs or backflow preventers for domestic water.



Lowry Construction Services, Inc.
Owasso Wellness Center Renovation
Architect’s Project No. 2225

10. Provide all PLUMBING service(s) for drain and vent systems complete including rough-in, piping drains, and floor drains.  Coordinate 
with HVAC subcontractor and provide per contract documents all PLUMBING rough-in, in-line devices, drains, piping, connection 
requirements, and controls as required by the PLUMBING division 22.

11. Provide all condensate drains and condensate piping, complete.
12. Provide and coordinate all PLUMBING services and provide final connect all Owner furnished equipment and all items furnished under 

other trade sections.
13. Provide hookup of any appliances connected to domestic water.
14. Provide and update coordination list of electrical requirements with electrical subcontractor.
15. Subcontractor agrees to review electrical drawings and ensure that all power requirements for the work included in this subcontract 

are met.  Subcontractor to notify Lowry Construction Services in writing of any electrical requirements which have not been shown 
on these drawings prior to the start of the work of this subcontract.

16. Provide all building natural gas distribution systems complete. Connect to gas service lines as provided by others.
17. Provide all required clean-outs and architectural cover plates as required for plumbing work at all cleanout locations within walls or 

flooring.
18. Provide all specified insulation for systems installed under this subcontract.
19. Provide all pipe insulation.
20. Provide all required fire stops, firesafing, fire caulking, sealing and grouting of all floor, wall and ceiling penetrations as required by 

this scope of work.
21. Provide caulking and sealing of all work provided by this subcontract.  Include escutcheons and/or finish caulking of all materials in 

exposed areas to adjacent surfaces. 
22. Provide all required roof curbs, supports, flashings, flashing collars, water seals, escutcheons and counter flashings as required for 

all equipment mounted on the roofs and mechanical roof penetrations.
23. Provide all miscellaneous metal and steel items for support of Plumbing items of work including but not limited to hangers, protective 

appurtenances, platforms, plates, sleeves, embedded items, unistrut, steel angle or channel, bolts, rods and straps.  
24. Provide labels, stencils, tags, warning tape and similar pipe identification relative to the work of this subcontract.
25. Provide touch-up painting of any damaged pre-finished equipment.
26. Provide all required access panels or architectural cover plates as required for the execution of this work (All access panels will be 

installed by the ceiling or wall contractor).
27. Provide all cutting, patching and repair of concrete, drywall and masonry if Subcontractor’s work is not installed ahead of other trades.  

All costs to cut/patch/repair this work will be borne by this Subcontractor.
28. Provide core drilling and cutting at locations in existing as required.
29. Provide all grouting required for all equipment bases which may be required.
30. Review all mechanical drawings for any plumbing work identified therein.  
31. Subcontractor shall participate in a formal coordination process with other subcontractors (primarily the HVAC, Fire Suppression, 

and Electrical Trades) in order to determine the final routing for all systems.  
32. Coordinate and cooperate with fire protection, HVAC, and electrical subcontractors at tight/congested overhead spaces. Piping may 

require offsets or relocation so it does not cover up any existing or new electrical junction boxes or block access to other work as 
performed by others. Coordinate and locate or relocate pipe locations so as not to be inaccessible above other’s work required to 
have maintenance access. 

33. Provide all testing and balancing. 
34. Provide all performance and acceptance testing.  Subcontractor to provide all labor, materials, supervision and equipment to 

facilitate the testing of all work of this subcontract.
35. Provide start-up for all equipment.  Include manufacturer’s start-up of equipment if required by the equipment manufacturer.  

Subcontractor must provide a pre-functional start-up checklist and verify all items have been completed by other trades prior to 
factory personnel being onsite for start-up activities.

36. Provide all necessary local and state trade permits, test and inspection fees as required for the performance of this subcontractor’s 
work.

37. Provide in person and video recorded training for all systems, components and equipment for the owner’s building operations team.

GENERAL ITEMS
38. Include separate mobilizations / demobilizations as required by the Project Schedule.  
39. Provide all shop drawings, product data, samples and other pertinent submittals for the work of this Subcontract. Provide engineering 

and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly 
coordinate the work included in this Subcontract with other trades.  Include costs for revising and resubmitting shop/ coordination 
drawings as needed. 

40. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 
requirements.  

41. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 
Jurisdiction.
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42. Provide all field engineering and layout from benchmarks and base building control (benchmarks and baseline control is furnished by 
others). This Subcontractor is responsible for replacement of any damaged benchmarks, base line control or layout work of other 
trades/packages damaged or destroyed by the work of this work package.

43. Provide all required pedestrian protection, traffic control and protection including flagman, barricades, signage, etc. as required for the 
work, and as may be required for protection for equipment access, deliveries and loading.

44. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 
be allowed to accumulate.

45. Contractor is responsible for all related pumping, bailing, discharge and maintenance thereof including temporary drainage 
requirements for control of run-off and the prevention of ponding and repair to resulting damaged sub-grades. 

46. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 
samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s 
unpreparedness, will be paid by this Subcontractor.

47. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery.
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Bid Package 23.01 – HVAC 

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 23.01 Base Bid:   $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:
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No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.

APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements As Applicable
DIVISION 01 – General Requirements As Applicable

  DIVISION 02 – Existing Conditions As Applicable
DIVISION 04 – Masonry As Applicable

  DIVISION 05 – Metals As Applicable
  DIVISION 06 – Wood, Plastics, and Composites As Applicable

DIVISION 07 – Thermal and Moisture Protection As Applicable
DIVISION 08 – Openings As Applicable
DIVISION 09 – Finishes As Applicable
DIVISION 10 – Specialties As Applicable
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable
DIVISION 21 – Fire Protection As Applicable
DIVISION 22 – Plumbing As Applicable
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) COMPLETE
DIVISION 26 – Electrical As Applicable

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the HVAC Work for the Owasso Public Schools Wellness Center Renovation, Owasso, Oklahoma 
in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the furnishing and 
installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification 
section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items 
required to provide a complete scope of work under this proposal. Drawing and detail references are provided for reference only and are not to 
be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The word “provide” when used 
herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, 
ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work”.) 

1. Provide all required demolition as indicated for this scope of work. Removal shall be back to the source if possible.  
2. Remove any HVAC equipment required to be salvaged and turn over to Owner as directed by the Construction Manager.
3. Disconnect and make safe all required ductwork and any required refrigerant lines as required for demolition.  Refer to demolition 

drawings.
4. Provide complete Division 23 HVAC systems including but not limited to all HVAC ductwork, hydronic pressure piping or refrigerant 

piping as required for all areas designated for construction.
5. Owner is providing RTU .  Owner is also providing curb adapter.  RTU-1 and curb adapter are to be installed by this bidder.  

Please reference the Aaon RTU-1 submittal attached to the CM Manual.
6. Provide all sheet metal, return/supply and exhaust air devices, vanes, registers, grilles, duct silencers and diffusers.
7. Provide and install smoke detectors as indicated.  
8. Provide all mechanical equipment including VAV’s, FCU’s, exhaust fans, unit heaters, booster fans, inline fans, dampers, grilles, 

louvers, and other misc. mechanical equipment (RTU will be provided by the owner).
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9. Provide all HVAC temperature control and instrumentation work complete (turnkey) including all, raceways, low and line voltage 
circuitry, control interlocks and miscellaneous control wiring (power supply circuitry by Division 26). All control wiring to be in raceways 
as required including all in-wall drops from above finished ceiling to wall mounted T-stats or sensors. 

10. Provide demolition and relocation of thermostats if required.
11. Provide any roof curb covers as required.  Refer to schedule to determine where curb covers may be required for dry-in prior to HVAC 

unit installation.
12. Include temporary supporting of all HVAC items that are to stay and reinstall once grid is installed.  
13. Cover duct openings during painting.
14. Modify duct in renovation areas as required for a complete system.
15. Provide temporary filters for all units during construction including changing of filters weekly or as required to ensure the units operate 

at Manufacturer recommended efficiency levels.
16. Install temporary filters on all return air vents and cover all open ducts during demo as well as drywall/ paint.
17. Provide all specified insulation for systems installed under this subcontract.
18. Provide all pipe insulation.
19. Provide all refrigerant, refrigerant piping.
20. Provide all fire, fire/smoke and smoke dampers required for ductwork penetrations through fire rated and smoke rated walls.  

Coordinate device monitoring connections with fire alarm contractor.
21. Provide all required motorized dampers.
22. Provide and coordinate all HVAC services and provide final connect all Owner furnished equipment and all items furnished under 

other trade sections.
23. Subcontractor agrees to review electrical drawings and ensure that all power requirements for the work included in this subcontract 

are met.  Subcontractor to notify Lowry Construction Services in writing of any electrical requirements which have not been shown 
on these drawings prior to the start of the work of this subcontract.

24. Furnish all variable frequency drives/ variable speed drives for all HVAC equipment as required by the contract documents.  Installation 
of VFD/ VSD to be by others.

25. Provide any integral factory mounted motor starters/controllers for HVAC equipment as required.  Include all required factory 
assembled wiring for single point connection for power and building controls.

26. Provide all required expansion and building movement isolation / expansion equipment or materials required based on the structural 
area separations for different areas of construction.

27. Provide all required fire stops, firesafing, fire caulking, sealing and grouting of all floor, wall, ceiling, and roof penetrations as required 
by this scope of work.

28. Provide caulking and sealing of all work provided by this subcontract.  Include escutcheons and/or finish caulking of all materials in 
exposed areas to adjacent surfaces. 

29. Provide all required roof curbs, supports, flashings, flashing collars, water seals, escutcheons and counter flashings as required for 
all equipment mounted on the roofs and mechanical roof penetrations.  Temporary Caps shall be provided until Equipment arrives to 
cover opening.

30. Provide all miscellaneous metal and steel items for support of HVAC items of work including but not limited to hangers, protective 
appurtenances, platforms, plates, sleeves, embedded items, unistrut, steel angle or channel, bolts, rods and straps.  

31. Provide labels, stencils, tags, warning tape and similar pipe identification relative to the work of this subcontract.
32. Provide touch-up painting of any damaged pre-finished equipment.
33. Provide all required access panels or architectural cover plates as required for the execution of this work (All access panels will be 

installed by the ceiling or wall contractor).
34. Provide all cutting, patching and repair of concrete, drywall and masonry if Subcontractor’s work is not installed ahead of other trades.  

All costs to cut/patch/repair this work will be borne by this Subcontractor.  
35. Subcontractor shall participate in a formal coordination process with other subcontractors (primarily the Plumbing, Fire Suppression, 

and Electrical Trades) in order to determine the final routing for all systems.  Lowry Construction Services, nor the design team, will 
be providing models for use by Subcontractors.  If the Subcontractor elects to use 3D BIM coordination for this process, the 
subcontractor may be required to model architectural and structural elements if needed at their own expense and risk.  If agreed by 
all parties that 3D BIM coordination will be used, Lowry Construction Services will help oversee and manage the process to ensure 
all parties participate in the coordination process.

36. Coordinate and cooperate with fire protection, plumbing, and electrical subcontractors at tight/congested overhead spaces. Piping 
may require offsets or relocation so it does not cover up any existing or new electrical junction boxes or block access to other work 
as performed by others. Coordinate and locate or relocate pipe locations so as not to be inaccessible above other’s work required to 
have maintenance access. 

37. Provide all testing and balancing of HVAC systems. 
38. Provide all performance and acceptance testing.  Subcontractor to provide all labor, materials, supervision and equipment to 

facilitate the testing of all work of this subcontract.
39. Provide start-up for all equipment.  Include manufacturer’s start-up of equipment if required by the equipment manufacturer.  

Subcontractor must provide a pre-functional start-up checklist and verify all items have been completed by other trades prior to 
factory personnel being onsite for start-up activities.

40. Provide all necessary local and state trade permits, test and inspection fees as required for the performance of this subcontractor’s 
work.
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41. Provide training for all systems, components and equipment for the owner’s building operations team.

GENERAL ITEMS
1. Include separate mobilizations / demobilizations as required by the Project Schedule.  
2. Provide all shop drawings, product data, samples and other pertinent submittals for the work of this Subcontract. Provide engineering 

and printing costs for all shop drawings, coordination drawings, and product submittals for architect approval as required to properly 
coordinate the work included in this Subcontract with other trades.  Include costs for revising and resubmitting shop/ coordination 
drawings as needed. 

3. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 
requirements.  

4. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 
Jurisdiction.

5. Provide all field engineering and layout from benchmarks and base building control (benchmarks and baseline control is furnished by 
others). This Subcontractor is responsible for replacement of any damaged benchmarks, base line control or layout work of other 
trades/packages damaged or destroyed by the work of this work package.

6. Provide all required pedestrian protection, traffic control and protection including flagman, barricades, signage, etc. as required for the 
work, and as may be required for protection for equipment access, deliveries and loading.

7. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 
be allowed to accumulate.

8. Contractor is responsible for all related pumping, bailing, discharge and maintenance thereof including temporary drainage 
requirements for control of run-off and the prevention of ponding and repair to resulting damaged sub-grades. 

9. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 
samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s 
unpreparedness, will be paid by this Subcontractor.

10. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery.
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Bid Package 26.01 – Electrical 

Submitted by (Company Name per W-9 Form): ________________________________________________________

Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work.

Scope Package 26.01 Base Bid:   $____________________

Written out:                     $_________________________________________________________________________________

Contact Name:

Title:

Address:

Federal Employers 
Identification Number:

Phone/Mobile Phone:

Email:

Signature:

UNIT PRICING:
NONE

By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Any and all exceptions/comments to these documents must be attached to this proposal.  Comments or requested revisions to these 
documents will not be accepted after this proposal date.

Acknowledge all scope of work items listed under SCOPE OF WORK Initial:

Addenda Included #’s:

CM Clarifications Included #’s:

SCHEDULE/EXPEDITING/SUBMITTALS
LCS Preliminary Schedule is attached.  Please verify supplier is able to meet required installation dates. Initial:
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No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder.

APPLICABLE SPECIFICATIONS:
DIVISION 00 – Procurement and Contracting Requirements As Applicable
DIVISION 01 – General Requirements As Applicable
DIVISION 04 – Masonry As Applicable
DIVISION 05 – Metals As Applicable
DIVISION 06 – Wood, Plastics, and Composites As Applicable
DIVISION 07 – Thermal and Moisture Protection As Applicable
DIVISION 08 – Openings As Applicable
DIVISION 09 – Finishes As Applicable
DIVISION 10 – Specialties As Applicable
DIVISION 11 – Equipment As Applicable
DIVISION 12 – Furnishings As Applicable
DIVISION 21 – Fire Protection As Applicable 
DIVISION 22 – Plumbing As Applicable
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC) As Applicable
DIVISION 26 – Electrical Complete

Legends, Notes and Schedules per Plans and Specifications As Applicable

Definition of Terms
Contractor and/or Subcontractor shall mean Scope Package Bidder.
Construction Manager (CM) shall mean Lowry Construction Services, Inc. 
Owner shall mean Owasso Public Schools.
Architect shall mean The Stacy Group.

LCS Clarifications:  

ADDENDA:  

SCOPE OF WORK:
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Electrical Work for the Owasso Public Schools Wellness Center Renovation, Owasso, 
Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the furnishing 
and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification 
section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items 
required to provide a complete scope of work under this proposal. Drawing and detail references are provided for reference only and are not to 
be considered as all-inclusive of Contract Documents for the particular items referenced.  (Please note: The word “provide” when used 
herein shall mean furnish and install completely, including all costs for labor, materials, equipment, hoisting, layout, scaffolding, 
ladders, staging, tools, rigging and any other appurtenances necessary to complete the Work”.) 

1. Provide electrical power and lighting systems for complete, operable, and code compliant systems.
2. Provide low voltage system requirements as outlined per E100.
3. Provide fire alarm system requirements as outlined per E100.
4. Connect RTU-1 factory installed air smoke detector back to the FACP.  RTU-1 is owner-furnished, contractor installed.  The 

approved unit that is being purchased by the school district is attached to this document for reference. 
5. Provide all required local, State and Federal trade permits and pay required fees as required for the performance of this subcontractor’s 

work.
6. Disconnect and make safe all required electrical systems for demolition work.  Coordinate with demolition drawings.
7. Include all required demolition as indicated for this scope of work. Removal shall be back to the source if possible.
8. Remove any existing light fixtures shown to be salvaged and turn over to Owner as directed by Construction Manager.
9. Provide all high, medium, low, and control voltage raceways, conduit, wire ways, boxes, pull strings, etc. complete. Provide medium 

and high voltage conductors and cabling.
10. Provide all substations, switchboards, transformers (high and low voltage), switchgear, switchboards, power distribution panels, bus 

assemblies, panel boards, wiring devices, switches, circuit breakers, fuses, receptacles, etc. complete.
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a. All panel boards containing spare breaker space are to contain empty space only with cover plates. No breakers will be 
required at locations labeled ‘Spare’ 

11. Provide all electrical conduit and equipment identification (above or below grade) including safety warning tape and wires, labels, 
stencils, tags, banding etc. as specified or required by code, the documents, and by the Owner. 

12. Panel board schedules must be provided per documents and the Owner but no less than typewritten.
a. Update all panel boards with new information as required.

13. Provide all rough-in, circuitry and connections for all building electrical receptacles.
14. Include the temporary supporting of lights that are labeled to remain and reinstall once ceiling grid is installed.  
15. Provide all lighting and lighting systems:

a. Provide lighting controls panels and relays.
b. Provide all emergency lighting as required and indicated.
c. Provide all interior lighting, architectural interior light fixtures, lighting control systems, dimmers, occupancy sensors, 

ballasts, contactors, luminaires and lamps, all diffusers including egg crates lens and supports, as required. Refer to all 
drawings as well as Electrical Documents. 

d. Provide all fixture blocking/backing required for light fixtures.
e. Provide any attic stock of fixtures and lamps as required.

16. Provide relocation of any existing light fixtures as required.
17. Provide all Grounding and Bonding including all electrodes, ground rods, test wells including drilled piers, impedance and hi-pot 

testing, complete including those of low voltage and control systems. 
18. Provide all Over Current Protective Device(s) and Ark Flash coordination studies including required test and reports, etc. complete, 

including field adjustment agency for analysis, adjustments as required. 
19. Provide all power monitoring and control systems complete.
20. Provide all Surge Protection, complete. 
21. Provide raceways, electrical and low voltage power circuitry, install remote controls and final connect all motor operated Roller Shades 

/ draperies if required. 
22. Provide all required backing and blocking for attachment of all electrical components as required. 
23. Provide all rough-in, circuitry, disconnects and final connect all electrical requirements for all kitchen type appliances including but not 

limited to refrigerators, microwaves and dishwashers.
24. Provide, relocate and remove upon completion, all temporary power (generators) and all required temporary light plants for work 

performance, safety and convenience for the work of this subcontractor, and as required to maintain required schedule.
25. Provide and maintain temporary electric power and lighting systems complete, including all installation charges, permits and costs 

thereof, required disconnects, transformers, panel boards, panels, supports, coring, sleeves, etc. as required and installed in 
accordance with jurisdictional authorities. Provide CM with a weekly ground fault inspection log. Maintain systems, replace all 
components including lamp replacements as required for a fully functional temporary system throughout the project duration. Upon 
completion of temporary service requirements, this contractor shall dismantle and remove all temporary components from the jobsite. 

26. Provide all miscellaneous metal and steel items for support of Electrical items of work including but not limited to hangers, protective 
appurtenances, platforms, plates, sleeves, embedded items, unistrut, steel angle or channel, bolts, rods and straps.  

27. Provide all warranties including all extended and special warranties as specified including extended warranties for permanent electrical 
equipment used for temporary Electrical and other services.

28. Provide all factory/manufacturer testing, field testing, inspections, and reports thereof, as specified.
29. Provide all taping, flashings, etc. protection, etc. as required around perimeter of electrical rough-in components for air, moisture, 

weather, acoustical, fire resistance, etc., as required. 
30. Contractor is also required to seal (fire or acoustical) any penetrations of walls that occur after drywall is complete including all 

acoustical sealing of penetrations at any STC rated walls.  Seal both sides of all wall penetrations. Fire Safe and seal any extra unused 
sleeves.

General Items:
31. Include separate mobilizations / demobilizations as required by the Project Schedule.
32. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 

requirements. 
33. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 

Jurisdiction.
34. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 

be allowed to accumulate.  Comply with LCS cleaning requirements.  
35. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 

samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s 
unpreparedness, will be paid by this Subcontractor.

36. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery.

Exclusions:
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R N- 020- 3- 0-KB 09 -38B:B EL C-P0 A- DQQ- 00 0-0DEA H0 D-00 -0 0C00 00 VB
  Tag: RTU# 1 (Variable Speed Compressor) 

Job Information Unit Information

  Job Name:   Approx. Op./Ship Weights:
  Job Number:   Supply CFM/ESP:
  Site Altitude:
  Refrigerant

  Final Filter FV / Qty:
  Exhaust CFM/ESP/TSP:
  Outside CFM:
  Ambient Temperature:
  Return Temperature:

Owasso Wellness Center - RTU-1 3001 / 3001 lbs. (±5%)
1 4960 / 1.5 in. wg.
650 ft
R-410A

238.08 fpm / 6
2590 / 0.50 / 0.67 in. wg.
2370
100 ºF DB / 76 ºF WB
73.2 ºF DB / 58.1 ºF WB

Static Pressure

  External:   Economizer:
  Evaporator:   Heating:
  Filters Clean:   Cabinet:
  Dirt Allowance   Re-Heat Coil:
    Total:

1.50 in. wg. 0.05 in. wg.
0.21 in. wg. 0.14 in. wg.
0.09 in. wg. 0.02 in. wg.
0.15 in. wg. 0.03 in. wg.

2.17 in. wg.

Cooling Section Heating Section

Gross Net
  Total Capacity:
  Sensible Capacity:
  Latent Capacity:
  Mixed Air Temp:
  Entering Air Temp:
  Lv Air Temp (Coil):
  Lv Air Temp (Unit)
  Supply Air Fan:
  SA Fan RPM / Width:
  Exhaust Air Fan:
  EA Fan RPM / Width:

  Evaporator Coil:
  Evaporator Face Velocity:

213.46 206.13 MBH
169.47 162.14 MBH
43.99 MBH
86.01 ºF DB 67.51 ºF WB
86.01 ºF DB 67.51 ºF WB
52.60 ºF DB 52.49 ºF WB
53.99 ºF DB 53.07 ºF WB
1 x 270D60 @ 2.55 BHP
1130 / 3.680"
1 x RM220AB70 @ 0.50 BHP
950 / 3.450"

19.9 ft² / 6 Rows / 12 FPI
249.7 fpm

  PreHeat Type: Std (No Preheat)

  Heating Type:
  Heating CFM:
  Total Capacity:
  OA Temp:
  RA Temp:
  Entering Air Temp:
  Leaving Air Temp:
  Input:
  Heater Qty:
  Consumption:
  Total Turndown Ratio:

Nat. Gas Heat
4960
328.1 MBH
0.0 ºF DB / 0.0 ºF WB
75.0 ºF DB / 62.0 ºF WB
39.2 ºF DB / 39.1 ºF WB
100.3 ºF DB / 64.8 ºF WB
405.0 MBH
1
405.0 MBH
13:1

Re-Heat Coil:
  Capacity: 91 MBH
  LA DB / WB: 70.00 ºF / 59.27 ºF
  RH: 54%

Rating Information

 Cooling Capacity (MBH): 222.0
 Cooling EER: 13.2
 Cooling IEER: 21.5
 Rated in accordance with AHRI 340/360

  Application EER @ Op. Conditions: 10.2

Electrical Data

  Rating:   Minimum Circuit Amp:
  Unit FLA:   Maximum Overcurrent:

460/3/60 44
40 50

  SCCR: 5 KAIC

Qty HP VAC Phase RPM FLA RLA
  Compressor 1:  1   460  3    13.6
  Compressor 2:  1   460  3   12.5
  Condenser Fans:  2  1.00  460  1  1110  3.6
  Supply Fan:  1  3.00  460  3  1170  4.8
  Exhaust Fan:  1  1.00  460  3  1760  2.1
  Combustion:  2  0.25  460  1  3210  0.9

Cabinet Sound Power Levels*

  Octave Bands: 63 125 250 500 1000 2000 4000 8000
  Discharge LW(dB):  86  87  88  86  82  84  81  77
  Return LW(dB):  80  83  75  67  68  67  63  56
  *Sound power levels are given for informational purposes only. The sound levels are not guaranteed.

 Unit Rating

Date Created/Modified: 11/21/2022 5:52:23 PM Using Ver 4.328  (OSN# 0123456)  Date Printed: 11/21/2022 5:52:28 PM

Alex
APPROVED AS NOTED

Alex
Typewritten Text
12/05/22

Alex
Text Box
UNIT IS APPROVED AS NOTED:PROVIDE WITH DUCT MOUNTED SMOKE DETECTOR, AND MULTIPLE SPACE MOUNTED CO2 MONITORS PER SCHEDULE NOTES.-PSA
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R N- 020- 3- 0-KB 09 -38B:B EL C-P0 A- DQQ- 00 0-0DEA H0 D-00 -0 0C00 00 VB
  Tag: RTU# 1 (Variable Speed Compressor) 

 Job Name: Owasso Wellness Center - RTU-1 Unit Submittal For:  
 Job Number: 1 Unit Submittal Date: November 21, 2022

Base Option Description

R Series Roof Top Unit

N Generation Ninth Generation

020 Unit Size Twenty

3 Voltage 460V/3Ø/60Hz

0 Interior Protection Standard

K Refrigerant Style R-410A Variable Speed Scroll Compressor - High Efficiency

B Unit Configuration Air-Cooled Cond. + 6 Row Evap. Coil

0 Coil Coating Standard

9 Cooling/Heat Pump Staging Modulating - 1 VCC + 1 Staged Comp.

3 Heating Type Natural Gas Stainless Steel

8 Heating Designation Heat 8 - 405 MBtuh

B Heating Staging High Turndown Modulating Gas - Temperature Control
 
 

Feature Option Description

B 1A. RA/OA Section Economizer + Power Exhaust

E 1B. RA/EA Blower Configuration 1 Blower + Premium Efficiency Motor + 1 VFD

L 1C. RA/EA Blower 22" Backward Curved Plenum - 70% Width with Banding

C 1D. RA/EA Blower Motor 1.0 hp - 1760 rpm

P 2. OA Control CO2 Override + Fully Modulating Actuator - Sensible Limit

0 3. Heat Options Standard

A 4. Maintenance Options 115V Convenience Outlet - Field Wired

D 5A. SA Blower Configuration 1 Blower + Premium Efficiency Motor + 1 VFD

Q 5B. SA Blower 27'' Direct Drive Backward Curved Plenum - 60% Width

Q 5C. SA Motor 3.0 hp - 1170 rpm

0 6A. Pre Filter Type Standard - None

0 6B. Unit Filter Type 2" Pleated - 30% Eff

0 6C. Filter Options Standard

0 7. Refrigeration Control Standard - Adj Comp. Cooling Lock Out Through Unit Controls

D 8. Refrigeration Options Modulating Hot Gas Reheat

E 9. Refrigeration Accessories ECM Condenser Fan - Head Pressure Control

A 10. Power Options Non-fused Disconnect Power Switch - 100 Amps

H 11. Safety Options Remote Safety Shutdown Terminals

0 12. Controls Standard

D 13. Special Controls VAV Unit Controller - VAV Cool + CV Heat

0 14A. Outside Air Configuration Standard - None

0 14B. Preheat Sizing Standard - None

0 15. Glycol Percent Water or No WSHP

0 16. Interior Cabinet Options Standard - Double Wall + R-13 Foam Insulation + Stainless Steel Drain Pan

C 17. Exterior Cabinet Options Cond. Coil Guards

0 18. Electrical Rating Standard - 5 KAIC

0 19. Code Options Standard - ETL U.S.A. Listing

0 20. Crating Standard

0 21. Water-Cooled Cond. Standard - None

V 22. Control Vendors VCC-X Controls + Integrated BACnet MSTP

B 23. Type Standard - Includes AAON Gray Paint

 Unit Submittal

Date Created/Modified: 11/21/2022 5:52:23 PM Using Ver 4.328  (OSN# 0123456)  Date Printed: 11/21/2022 5:52:28 PM
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R N- 020- 3- 0-KB 09 -38B:B EL C-P0 A- DQQ- 00 0-0DEA H0 D-00 -0 0C00 00 VB
  Tag: RTU# 1 (Variable Speed Compressor) 
 Job Name: Owasso Wellness Center - 

RTU-1
VCCX For:  

 Job Number: 1 VCCX Date: November 21, 2022

Hardware Included For VCCX Controller

Part # Included Parts Assigned Channel BACnet Point
ASM01698 VCCX2 CONTROLLER
ASM01820 Space Digital Temp/Hum Sensor EBUS3 communicating sensor AI:12,AI:13

R82890 Supply Temp Sensor - Field Installed VCCX control point AI 3 AI:9
ASM01831 Duct Mount C02 EBUS4 communicating sensor AI:29

R82890 Return Temp Sensor VCCX control point AI 4 AI:14
R37030 Building Pressure Sensor VCCX control point AI 5 AI:23
R81550 Outside Temp Sensor VCCX control point AI 7 AI:16
P87100 Duct Static Pressure Sensor VCCX control point AI 8 AI:21

Supply Fan Control Signal 0-10VDC VCCX control point AO 1 AI:22
Economizer VCCX control point AO 2 AI:30
Building Pressure Control Signal VCCX control point AO 4 AI:24

R62330 Proof of Air Flow VCCX control point BI 1 BI:6, BI:24
Safety Shut Down VCCX control point BI 8 BI:26
Supply Fan Configured Relay Point BI:47
Exhaust Fan Configured Relay Point BI:48
Morning Warm-Up Configured Relay Point BI:49

ASM02201 DIGITAL REFRIGERATION MODULE
R42680 Comp Discharge Temp A RSMD point TEMP1 AI:66
V38391 Suction Pressure Sensor A RSMD point SP-1 AI:48
V38410 Discharge Pressure Sensor A RSMD point HP-1 AI:50
V38410 Discharge Pressure Sensor B RSMD point HP-2 AI:75
R63950 Modulated Condenser Signal B RSMD point AO2 AI:47
R63950 Modulated Condenser Signal A RSMD point AO1 AI:46

Comp Status Input A RSMD point BIN1 BI:77
Comp Status Input B RSMD point BIN2 BI:78
Emergency Shutdown RSMD point BIN4 BI:83

Comp Unload Signal A RSMD point T1 AI:44
Comp Enable A RSMD Fixed Relay point BI:84
Comp Enable B RSMD Fixed Relay point BI:85
Condenser Enable B RSMD Fixed Relay point BI:87

ASM01670 MODULATING HOT GAS REHEAT MODULE
Reheat HGR Valve MHGRV-X AI:42

ASM01695 MODULATING GAS MODULE
Gas Valve Signal 1B MODGAS-XWR Gas Valve 2
Gas Valve Signal 1A MODGAS-XWR Gas Valve 1
Proof of Ignition 1B MODGAS-XWR BI4
Proof of Ignition 1A MODGAS-XWR BI3
Mod Heat Stage 2 (IGN 1B) MODGAS-XWR Heat 2 Relay
Heat Stage 3 (IGN 2) MODGAS-XWR Heat 3 Relay
Mod Heat Stage 1 (IGN 1A) MODGAS-XWR Heat 1 Relay
Low Speed Enable MODGAS-XWR Low Speed Relay

 VCCX Components
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