
 
Lowry Construction Services, Inc. 
Pryor Jefferson & Lincoln Renovations 
Architect’s Project No. 2203 

 
CM Clarification Number:  02 
 
Date:    03/15/2023 
 
 
This Clarification modifies and becomes a part of the Contract Documents.  Bidder must acknowledge 
receipt of this Clarification on the Bid Package.  Failure to do so may disqualify bidder. 
 
 
Clarifications: 
 

1. The following Bid Packages shall be received by Pryor Public Schools in the 
Education Service Center at 405 SW 1st St, Pryor, OK 74361 until 2:00PM, 
Thursday, April 06, 2023: 

2.1 Selective Building Demolition 
8.11 Hollow Metal Doors and Frames 
8.12 Flush Wood Doors 
8.13 Door Hardware 
8.3 Door and Hardware Install 
9.2 Flooring 
22.1 Plumbing 
 

 
CM Manual: 
 

1. BID PACKAGE 8.1 – DOORS, FRAMES, & HARDWARE: Remove and Replace 
with the attached BID PACKAGE 8.11 – HOLLOW METAL DOORS AND 
FRAMES. 

2. BID PACKAGE 8.12 – FLUSH WOOD DOORS: ADD attached BID PACKAGE 
8.12 – FLUSH WOOD DOORS. 

3. BID PACKAGE 8.13 – DOOR HARDWARE: ADD attached BID PACKAGE 8.13 – 
DOOR HARDWARE. 

4. BID PACKAGE 8.3 – DOOR AND HARDWARE INSTALL: Remove and Replace 
with the attached BID PACKAGE 8.3 – DOOR AND HARDWARE INSTALL. 
 

 
 

End of Clarification 
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Bid Package 8.11 – Hollow Metal Doors and Frames 
  
 
Submitted by (Company Name per W-9 Form): ________________________________________________________ 
 
Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work. 
 
Scope Package 8.11 Base Bid:   $____________________ 
 
Written out:                     $_________________________________________________________________________________ 
 
 
Contact Name:  

Title:  

Address:  

  

Federal Employers 
Identification Number:  

Phone/Mobile Phone:  

Email:  

Signature: 
 
 

 
UNIT PRICING: 
NONE 
 
By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Comments or requested revisions to these documents will not be accepted after this proposal date. 

 
Acknowledge all scope of work items listed under SCOPE OF WORK Initial: 
  
  

Addenda Included #’s: 
  

CM Clarifications Included #’s: 
  

  
SCHEDULE/EXPEDITING/SUBMITTALS 
LCS Preliminary Schedule is attached.  Verify supplier is able to meet required installation dates. 

Initial: 
  
No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder. 
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APPLICABLE SPECIFICATIONS: 
DIVISION 00 – Procurement and Contracting Requirements      As Applicable 
DIVISION 01 – General Requirements        As Applicable 
DIVISION 04 – Masonry         As Applicable 
DIVISION 05 – Metals         As Applicable 
DIVISION 06 – Wood, Plastics, and Composites       As Applicable 
DIVISION 07 – Thermal and Moisture Protection                                                                                                                    As Applicable 
DIVISION 08 – Openings         As Applicable 
Section 081113 Hollow Metal Doors and Frames                                                                                                               Complete 
Section 081416 Flush Wood Doors                                                                                                                                      As Applicable 
Section 087100 Door Hardware                                                                                                                                            As Applicable 
Section 088800 Glazing                                                                                                                                                         As Applicable 
DIVISION 09 – Finishes         As Applicable 
DIVISION 10 – Specialties         As Applicable 
DIVISION 12 – Furnishings         As Applicable 
DIVISION 22 – Plumbing         As Applicable 
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC)      As Applicable 
DIVISION 26 – Electrical         As Applicable 
 
Legends, Notes and Schedules per Plans and Specifications      As Applicable 
 
Definition of Terms 
Contractor and/or Subcontractor shall mean Scope Package Bidder. 
Construction Manager (CM) shall mean Lowry Construction Services, Inc.  
Owner shall mean Pryor Public Schools. 
Architect shall mean The Stacy Group. 
 
LCS Clarifications:   
 
ADDENDA:   
  
SCOPE OF WORK: 
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Hollow Metal Doors and Frames Work for the Pryor Public Schools Jefferson and Lincoln 
Renovations, Pryor, Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also 
includes the furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any 
other specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-
inclusive list of items required to provide a complete scope of work under this proposal. Drawing and detail references are provided for 
reference only and are not to be considered as all-inclusive of Contract Documents for the particular items referenced.   

 
 

1. Furnish all Hollow Metal Door Frames and Hollow Metal Window Frames per Section 081113 per plans, schedules and notes, 
complete. Supplier to furnish freight on board (FOB) to the jobsite, unloaded, inventoried and labeled. 

2. Provide all Hollow Metal doors, sidelight and hollow metal window frames complete in accordance with contract documents. 
a. Provide doors and frames individually identified by door number in sequence with the contract documents. 
b. Reinforce all doors and frames for all hardware including surface applied items, and fastening accessories.  
c. Glazing stops, door silencers, grout guards, supports and anchors. 
d. Label each individual glazed lite in accordance with fire protection rating as indicated. 
e. Prepare doors and frames to receive mortised and concealed hardware as called for. 
f. Provide all stops, floor anchors and moldings where indicated and required. 
g. Provide all designated fire rated frames as indicated. 
h. Frames to be prepared for masonry anchors, or if approved expansion anchors where installed in masonry.   
i. Furnishing of any embedded anchoring devices for installation by others in concrete or masonry. 
j. Provide all grout guards for masonry partitions.  
k. All frames to be coordinated with scheduled wall widths. 
l. Minimum of one bottom spreader each side of door frames. 
m. Deliver all components as required and in coordination with construction schedule requirements. 
n. All fastening clips and accessories required to install hollow metal door frames, hollow metal window frames and doors.  

All clips for frames to be welded on during fabrication in shop. 
3. Provide all doors pre-fit and pre-machined for all hardware, openings, etc. 
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CM Clarification 2 

4. Coordinate doors with hollow metal frame and hardware for complete installation of doors with other systems. 
5. Provide raceways in doors and frames if required for installation of low voltage wiring or special hardware including but not limited to 

mag locks, electric strikes, etc. 
6. Package doors individually, and mark each door on top and bottom rail with opening number used on shop drawings. All doors shall 

be individually identified by door number in sequence with the contract documents.  
7. Provide shop drawings showing details of fabrication, cutouts, mortises and holes for hardware, etc. 
8. Provide all requirements in accordance with all documents including Door Schedule General Notes and Keyed Notes as they relate 

to Scope of Work. 
9. Provide all manufacturers’ warranties as indicated. 
10. Provide all doors as indicated or required by code. 
11. Provide all components in accordance with Code compliances (all prevailing jurisdictions). 
12. Provide all components as required and in coordination with construction schedule requirements.   

 
 
General Items: 
13. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans. 
14. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 

Jurisdiction. 
15. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 

be allowed to accumulate.  Comply with LCS cleaning requirements.   
16. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 

furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery. 

 
Exclusions: 
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Bid Package 8.12 – Flush Wood Doors  
 
Submitted by (Company Name per W-9 Form): ________________________________________________________ 
 
Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work. 
 
Scope Package 8.12 Base Bid:   $____________________ 
 
Written out:                     $_________________________________________________________________________________ 
 
 
Contact Name:  

Title:  

Address:  

  

Federal Employers 
Identification Number:  

Phone/Mobile Phone:  

Email:  

Signature: 
 
 

 
UNIT PRICING: 
NONE 
 
By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Comments or requested revisions to these documents will not be accepted after this proposal date. 

 
Acknowledge all scope of work items listed under SCOPE OF WORK Initial: 
  
  

Addenda Included #’s: 
  

CM Clarifications Included #’s: 
  

  
SCHEDULE/EXPEDITING/SUBMITTALS 
LCS Preliminary Schedule is attached.  Verify supplier is able to meet required installation dates. 

Initial: 
  
No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder. 
 
APPLICABLE SPECIFICATIONS: 
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DIVISION 00 – Procurement and Contracting Requirements      As Applicable 
DIVISION 01 – General Requirements        As Applicable 
DIVISION 04 – Masonry         As Applicable 
DIVISION 05 – Metals         As Applicable 
DIVISION 06 – Wood, Plastics, and Composites       As Applicable 
DIVISION 07 – Thermal and Moisture Protection                                                                                                                    As Applicable 
DIVISION 08 – Openings         As Applicable 
Section 081113 Hollow Metal Doors and Frames                                                                                                               As Applicable 
Section 081416 Flush Wood Doors                                                                                                                                      Complete 
Section 087100 Door Hardware                                                                                                                                            As Applicable 
Section 088800 Glazing                                                                                                                                                         As Applicable 
DIVISION 09 – Finishes         As Applicable 
DIVISION 10 – Specialties         As Applicable 
DIVISION 12 – Furnishings         As Applicable 
DIVISION 22 – Plumbing         As Applicable 
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC)      As Applicable 
DIVISION 26 – Electrical         As Applicable 
 
Legends, Notes and Schedules per Plans and Specifications      As Applicable 
 
Definition of Terms 
Contractor and/or Subcontractor shall mean Scope Package Bidder. 
Construction Manager (CM) shall mean Lowry Construction Services, Inc.  
Owner shall mean Pryor Public Schools. 
Architect shall mean The Stacy Group. 
 
LCS Clarifications:   
 
ADDENDA:   
  
SCOPE OF WORK: 
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Flush Wood Doors Work for the Pryor Public Schools Jefferson and Lincoln Renovations, 
Pryor, Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the 
furnishing and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other 
specification section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive 
list of items required to provide a complete scope of work under this proposal. Drawing and detail references are provided for reference only 
and are not to be considered as all-inclusive of Contract Documents for the particular items referenced.   

 
 

1. Provide all Flush Wood Doors and Section 081416 per plans, schedules and notes, complete.  
2. For all new doors to be installed on existing frames, this scope shall field measure each frame to ensure the correct door prep is made 

so that the door fits properly in the existing frame (including hinges, strikes etc.).  Any doors that do not fit properly will be corrected 
in the field by this scope.  

3. Supplier to furnish freight on board (FOB) to the jobsite, unloaded, inventoried and labeled. 
4. Provide all doors pre-fit and pre-machined for all hardware, openings, etc. 
5. Coordinate doors with hollow metal frame and hardware for complete installation of doors with other systems. 
6. Package doors individually, and mark each door on top and bottom rail with opening number used on shop drawings. All doors shall 

be individually identified by door number in sequence with the contract documents.  
7. Provide shop drawings showing details of fabrication, cutouts, mortises and holes for hardware, etc. 
8. Provide all requirements in accordance with all documents including Door Schedule General Notes and Keyed Notes as they relate 

to Scope of Work. 
9. Provide all manufacturers’ warranties as indicated. 
10. Provide all doors as indicated or required by code. 
11. Provide all components in accordance with Code compliances (all prevailing jurisdictions). 
12. Provide all components as required and in coordination with construction schedule requirements.   

 
 
General Items: 
13. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans. 
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14. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 
Jurisdiction. 

15. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 
be allowed to accumulate.  Comply with LCS cleaning requirements.   

16. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 
furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery. 

 
Exclusions: 
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Bid Package 8.13 – Door Hardware  
       
 
Submitted by (Company Name per W-9 Form): ________________________________________________________ 
 
Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work. 
 
Scope Package 8.13 Base Bid:   $____________________ 
 
Written out:                     $_________________________________________________________________________________ 
 
 
Contact Name:  

Title:  

Address:  

  
Federal Employers 
Identification Number:  

Phone/Mobile Phone:  

Email:  

Signature: 
 
 

 
UNIT PRICING: 
NONE 
 
By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Comments or requested revisions to these documents will not be accepted after this proposal date. 
 
Acknowledge all scope of work items listed under SCOPE OF WORK Initial: 
  
  

Addenda Included #’s: 
  

CM Clarifications Included #’s: 
  
  
SCHEDULE/EXPEDITING/SUBMITTALS 
LCS Preliminary Schedule is attached.  Verify supplier is able to meet required installation dates. Initial: 
  
No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder. 
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APPLICABLE SPECIFICATIONS: 
DIVISION 00 – Procurement and Contracting Requirements      As Applicable 
DIVISION 01 – General Requirements        As Applicable 
DIVISION 04 – Masonry         As Applicable 
DIVISION 05 – Metals         As Applicable 
DIVISION 06 – Wood, Plastics, and Composites       As Applicable 
DIVISION 07 – Thermal and Moisture Protection                                                                                                                    As Applicable 
DIVISION 08 – Openings         As Applicable 
Section 081113 Hollow Metal Doors and Frames                                                                                                               As Applicable 
Section 081416 Flush Wood Doors                                                                                                                                      As Applicable 
Section 084113 Aluminum-Framed Entrances and Storefronts As Applicable 
Section 087100 Door Hardware                                                                                                                                            Complete 
Section 088800 Glazing                                                                                                                                                         As Applicable 
DIVISION 09 – Finishes         As Applicable 
DIVISION 10 – Specialties         As Applicable 
DIVISION 12 – Furnishings         As Applicable 
DIVISION 22 – Plumbing         As Applicable 
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC)      As Applicable 
DIVISION 26 – Electrical         As Applicable 
 
Legends, Notes and Schedules per Plans and Specifications      As Applicable 
 
Definition of Terms 
Contractor and/or Subcontractor shall mean Scope Package Bidder. 
Construction Manager (CM) shall mean Lowry Construction Services, Inc.  
Owner shall mean Pryor Public Schools. 
Architect shall mean The Stacy Group. 
 
LCS Clarifications:   
 
ADDENDA:   
  
SCOPE OF WORK: 
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Door Hardware Work for the Pryor Public Schools Jefferson and Lincoln Renovations, Pryor, 
Oklahoma in accordance with the Contract Documents.  It is further understood and agreed that this Subcontract also includes the furnishing 
and installation of the below listed items regardless of whether or not they are in the listed specification section(s) or any other specification 
section(s) or shown on the plans. This scope listing is to be used as a guideline and should not be considered as an all-inclusive list of items 
required to provide a complete scope of work under this proposal. Drawing and detail references are provided for reference only and are not to 
be considered as all-inclusive of Contract Documents for the particular items referenced.   

 
 

1. Provide all Door Hardware per Section 087100 per plans, schedules and notes, complete.  
2. Provide all components and systems by specified manufacturers identified in each relevant specification. Supplier to furnish freight on 

board (FOB) to the jobsite, unloaded, inventoried and labeled. 
3. This scope shall field verify existing conditions and confirm new hardware will work. 
4. Provide shop drawings showing details of fabrication, cutouts, mortises and holes for hardware, etc. 
5. Provide all Door Hardware for all Hollow metal, all security doors, storm doors, aluminum-framed entrances and storefronts, and other 

doors as identified complete in accordance and as specified in the contract documents, including all accessories, etc. as required for 
complete operation as called for in the contract documents.   

a. Provide coordination with glass and glazing contractor for hardware required per hardware schedule.  
b. Furnish all electric hardware items. 
c. Furnish wiring diagrams for all electric hardware. 
d. Furnish power supplies for electric hardware items. 
e. Provide cylinders for other trades as specified, including temporary cylinders for construction keying. 
f. Provide all construction and final cores. 
g. Provide all thresholds, weather stripping, silencers, and miscellaneous appurtenances as normally employed in facilities of 

this nature for the applications involved. 
h. All hardware shall be, bagged (boxed), marked and grouped in sets per hardware schedule. 
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i. Provide all mobilizations as required including for all hardware, keying meetings, and keying schedule trips to jobsite as 
necessary to accurately complete Scope of Work. 

j. Furnish manufacturer’s cut/catalog sheets and samples on all hardware items and any required special mounting 
instructions with the hardware schedule. 

k. Organize and label keys and keying with a permanent labeling system (key box, etc.) in a manner to neatly be turned over 
to the Owner.   

l. Provide all finishes, coatings, patterns, colors, flashings, trim, shims, closures, etc. as required. 
m. Coordinate hinge and all locking locations with frames for seamless installation, if door is prepped incorrectly new doors to 

be provided within 3 days or the contractor incurs the cost to rework frame and surrounding finishes to install provided door 
and hardware. 

n. Furnish any embedded anchoring devices for installation by others in masonry as required. 
6. Provide all requirements in accordance with all documents including Door Schedule General Notes and Keyed Notes as they relate 

to Scope of Work. 
7. Provide all manufacturers’ warranties as indicated. 
8. Provide all components in accordance with Code compliances (all prevailing jurisdictions). 
9. Provide all components as required and in coordination with construction schedule requirements.   

 
 
General Items: 
10. Include separate mobilizations / demobilizations as required by the Project Schedule and Phasing Plans. 
11. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 

Jurisdiction. 
12. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall 

be allowed to accumulate.  Comply with LCS cleaning requirements.   
13. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being 

furnished by others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and 
shipping to the site.  All damages or shortages are to be reported within 24 hours of delivery. 

 
Exclusions: 
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Bid Package 8.3 – Hollow Metal Doors, Flush Wood Doors, and Door Hardware Installation 
 
Submitted by (Company Name per W-9 Form): ________________________________________________________ 
 
Provide the following Lump Sum Proposal as requested in accordance with all scope items listed in Scope of Work. 
 
Scope Package 8.3 Base Bid: $____________________ 
 
Written out:                     $_________________________________________________________________________________ 
 
 
Contact Name:  

Title:  

Address:  

  

Federal Employers 
Identification Number:  

Phone/Mobile Phone:  

Email:  

Signature: 
 
 

 
UNIT PRICING: 
NONE 
 
By acknowledging items below, bidder certifies acceptance of these documents and that all associated costs have been included in the proposal 
amount. Comments or requested revisions to these documents will not be accepted after this proposal date. 

 
Acknowledge all scope of work items listed under SCOPE OF WORK Initial: 
  
  

Addenda Included #’s: 
  

CM Clarifications Included #’s: 
  

  
SCHEDULE/EXPEDITING/SUBMITTALS 
LCS Preliminary Schedule is attached.  Verify supplier is able to meet required installation dates. 

Initial: 

 
  
No obligation shall be incurred by the Owner or Lowry Construction Services, Inc. to any Bidder by reason of the issuance of these written 
instructions, by any notification relating to this bid, or by any act other than the execution of a written Subcontract Agreement between Lowry 
Construction Services, Inc. and the Bidder. 
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APPLICABLE SPECIFICATIONS: 
DIVISION 00 – Procurement and Contracting Requirements      As Applicable 
DIVISION 01 – General Requirements        As Applicable 
DIVISION 04 – Masonry         As Applicable 
DIVISION 05 – Metals 
DIVISION 06 – Wood, Plastics, and Composites       As Applicable 
DIVISION 07 – Thermal and Moisture Protection       As Applicable 
Section 079200 – Joint Sealants        As Applicable 
DIVISION 08 – Openings         As Applicable 
Section 081113 – Hollow Metal Doors and Frames       Complete 
Section 081416 – Flush Wood Doors        Complete 
Section 087100 – Door Hardware        Complete 
Section 088000 - Glazing         As Applicable 
DIVISION 09 – Finishes         As Applicable 
DIVISION 10 – Specialties         As Applicable 
DIVISION 11 – Equipment         As Applicable 
DIVISION 12 – Furnishings         As Applicable 
DIVISION 13 – Special Construction        As Applicable 
DIVISION 21 – Fire Protection         As Applicable 
DIVISION 22 – Plumbing         As Applicable 
DIVISION 23 – Heating, Ventilating, and Air-Conditioning (HVAC)      As Applicable 
DIVISION 26 – Electrical  
 
Legends, Notes and Schedules per Plans and Specifications      As Applicable 
 
Definition of Terms 
Contractor and/or Subcontractor shall mean Scope Package Bidder. 
Construction Manager (CM) shall mean Lowry Construction Services, Inc.  
Owner shall mean Pryor Public Schools. 
Architect shall mean The Stacy Group. 
 
LCS Clarifications:   
 
ADDENDA:   
  
SCOPE OF WORK: 
Includes, but is not limited to, providing all the necessary labor, materials, tools, supplies, supervision, insurance, equipment, scaffolding, 
hoisting, fees, etc. necessary to provide the Hollow Metal Doors, Flush Wood Doors, Door Hardware, and Glazing Install Work for the 
Pryor Public Schools Jefferson & Lincoln Renovations, Pryor, Oklahoma in accordance with the Contract Documents.  It is further 
understood and agreed that this Subcontract also includes the furnishing and installation of the below listed items regardless of whether or not 
they are in the listed specification section(s) or any other specification section(s) or shown on the plans. This scope listing is to be used as a 
guideline and should not be considered as an all-inclusive list of items required to provide a complete scope of work under this proposal. 
Drawing and detail references are provided for reference only and are not to be considered as all-inclusive of Contract Documents for the 
particular items referenced.  (Please note: The word “provide” when used herein shall mean furnish and install completely, including 
all costs for labor, materials, equipment, hoisting, layout, scaffolding, ladders, staging, tools, rigging and any other appurtenances 
necessary to complete the Work”.)  
 
 
1. Provide all labor, equipment and miscellaneous materials for a complete and proper installation of the following items furnished by others. 

Include all receiving, unloading, inventory, hoisting, staging, storage, installation and alignment. This scope will take possession and be 
responsible for these items:   

a. Furnished by Others - HM and Wood Doors – install and adjust.   
b. Furnished by Others Door Hardware – install and adjust.  
c. Removal of all doors and hardware to be replaced. 

2. Set up and organize a hardware room, label all hardware, distribute all hardware to point of installation, install and align door hardware 
required by the contract documents.  

3. Provide all miscellaneous anchors, screws, shims, caulking (match color), adhesives and items necessary to complete the installations. 
4. Provide metal plating, bondo and finishing of existing hollow metal frames called to received new doors and hardware. 
5. Subcontractor shall provide all necessary labor, material, tools, supplies, supervision, equipment, scaffolding, hoisting, fees, etc. necessary 

to provide complete installation of all Work required by the contract documents. 
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6. Organize and label all keys and keying with a permanent labeling system in a manner to be neatly turned over to the owner. 
7. Coordinate with other contractors for all necessary wiring, security, electrical, etc. requirements. 
8. Adjust all doors and hardware initially upon installation and prior to turnover to Owner. 
9. Check all applicable deliveries for accuracy and report any deficiencies, damage, or unshipped items to the construction manager within 72 

hours of the delivery. 
10. This contractor shall receive, inventory, unload, store, protect, unpack, distribute, install, dispose of packing, and clean all items within this 

work package. Contractor has care, custody and control of all items from receipt until final completion and acceptance by Owner. 
 

General Items: 
11. Include separate mobilizations / demobilizations as required by the Project Schedule. 
12. Subcontractor will assist LCS with providing material quantities and cost breakdowns as required for the Owner’s and LCS’s budget 

requirements.  
13. Contractor shall provide a complete installation that complies with all applicable codes, ordinances and satisfying all Authorities Having 

Jurisdiction. 
14. Subcontractor is required to comply with requirements to control Dust and Airborne Contaminants. No waste materials or debris shall be 

allowed to accumulate.  Comply with LCS cleaning requirements.   
15. Provide coordination, assistance, and necessary access for the Owner’s furnished Testing Laboratory, including notification, obtaining 

samples and data gathering as required for scope of work. Costs for retesting due to failed tests and/or for Subcontractor’s unpreparedness, 
will be paid by this Subcontractor. 

16. It is mutually understood and agreed that this subcontractor will coordinate all of the scheduled deliveries of these items being furnished by 
others with the LCS designated representative.  This includes the on or off site storage, staging, inventory control, and shipping to the site.  
All damages or shortages are to be reported within 24 hours of delivery. 

 
Exclusions: 
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